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SECTION A - SUPPLEMENTAL INFORMATION

1.  The effective date of this amendment is 5 May 03.

2.  Offerors are strongly encouraged to submit any remaining questions, as soon as possible.  The proposal date will not be

extended due to open/unanswered questions, which did not arrive in time for the Government to respond.

3.  Reference Sections A-4; K-7, Small Business Program Representation (April 2002) Alternate I; L-23, paragraph 7.h(iii),

Mission Capability; and M-7.B(2), Past Performance Area. These sections are hereby revised to add North American Industrial

Classification Systems (NAICS) Code 541710.

     NAICS 541710 - Research and Development in the Physical, Engineering, and Life Science

                    Size Standard for Aircraft is 1,500 employees;

                    Size Standard for Aircraft Parts and Auxiliary Equipment, and Aircraft Engine Parts is 1,000 employees.

4.  Reference Section I - Contract Clauses, 52.222-42 "Statement of Equivalent Rates for Federal Hires May/1989".  The

Department of Labor Wage Determination 94-0739 (R4)(SF98) is hereby incorporated at Attachment 17.

5.  Section H - Special Contract Requirements has been revised to incorporate H-20, "Contractor's Responsibility".

6.  Section J has been updated as follows:

    a.  Attachment 1 - Ft. Rucker Performance Work Statement has been revised in the following Sections and revisions have

been annotated with a vertical line in the right margin.  All Sections are replaced in its entirety.

        (1)  Section C.4 - Automation, added C.4.8.1 "Phase-Out".  The Phase Out effort shall not be separately priced.

        (2)  Section C.6 - Supply, revised as follows:

             a.  C.6.9.2 "Exclusions" has been modified

             b.  C.6.15 "Local Purchase"; C.6.15.1 "Local Purchase Approval"; and C.6.15.2, "Certifying Receipt and

Acceptance" has been added.

        (3)  Section C.7 - Army Technical Test Center (ATTC) Requirements has been modified:

             a.  C.7.8.5 "Inspection and Acceptance of Quality"

             b.  C.7.3.16 "Production Control"

        (4)  Section C.8 - Management and Personnel, C.8.4.14.1 "Air/Ground Safety Officer", has been modified.

        (5)  Section C.9 - General Provisions is revised as follows:

             a.  C.9.12.1 "Exclusions"

             b.  C.9.12.2 was omitted in error.

(6)  Section C.11.1.38 - Key Non-Management has been revised.

    b.  Attachment 7 - Document Summary List is hereby updatd to incorporate CDRL 0070, Phase Out Effort.

    c.  Attachment 17 - Equivalent Rates for Federal Hires is hereby updated to incorporate the Department of Labor Wage

Determination 94-0739 (R4) (SF98).

    d.  Attachment 19 - Air Force Performance Work Statement has been revised and revisions have been annotated with a

vertical line in the right margin.  Attachment 19 is replaced in its entirety.

    e.  Air Force Quality Assurance Surveillance, Attachment 20, has been deleted and can be found in the "Online Reading

Room" located at: https://wwwproc.redstone.army.mil/acquisition/ftrucker

    f.  Attachment 22 - "Insurance Summary Plan Descriptions", has been incorporated in Section J.  In reference to Attachment

16, Collective Bargaining Agreement, Article 25, paragraph 25.1. Six (6)Summary Plan Descriptions are provided:
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        (1)  Personal Accident Insurance For You and Your Family developed for Employees of DynCorp

        (2)  Group Benefits - DynCorp Welfare Benefit Trust Union Employees Short Term Disability

        (3)  DYN Benefits Life Insurance Benefits, effective June 1, 1999

        (4)  Group Health Care Plan-DynCorp Bargaining Unit, effective June 1, 1999

        (5)  DYN Choice Vision Care Benefits, effective January 1998

        (6)  DYN Choice, Delta USA Group Number 5398-0000, Dental Benefits, effective January 1998

    g.  Exhibit A has been revised to add CDRL 0070, Phase Out Effort.

7.  All slides presented at the Preproposal Conference on 15 Apr 03, are provided in the "Online Reading Room" located at:

https://wwwproc.redstone.army.mil/acquisition/ftrucker

                                               *** END OF NARRATIVE A 005 ***
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

H-20  CONTRACTOR'S RESPONSIBILITY

At no time will the Contractor coordinate directly with or take direction from the using organizations.  All requests for aircraft or

support of any kind shall be provided through the contracting officer (KO), the contracting officer's representatives (COR), or

authorized personnel in the AMCOM Field Office.

                                               *** END OF NARRATIVE H 002 ***
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SECTION J - LIST OF ATTACHMENTS

    List of                                                                                         Number    List of                                                                                         Number

    Addenda                                   Title                                    Date        of Pages     Transmitted By    Addenda                                   Title                                    Date        of Pages     Transmitted By________________   ____________________________________________________________   _______________  ____________ _______________________________   ____________________________________________________________   _______________  ____________ _______________

Attachment 001     REVISED - PERFORMANCE WORK STATEMENTS - RUCKER                 01-MAY-2003      035

Attachment 017     REVISED-EQUIVALENT RATES FOR FEDERAL HIRES                     01-MAY-2003      001

Attachment 019     REVISED-PERFORMANCE WORK STATEMENT-AIR FORCE                   01-MAY-2003      072

Attachment 020     QUALITY ASSURANCE SURVELLIANCE PLAN - AIR FORCE                DELETED

Attachment 022     REVISED - INSURANCE SUMMARY PLAN DESCRIPTIONS                  01-MAY-2003      175
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AMENDMENT 0004 

SECTION J 
ATTACHMENTS/EXHIBITS 

 
ATTACHMENT 1   PERFORMANCE WORK STATEMENT 

C.4.8.1  PHASE-OUT - ADDED 
C.6.15, C6.15.1, C.6.15.2  LOCAL PURCHASE - ADDED 

C.7.8.5  INSPECTION AND ACCEPTANCE OF QUALITY - REVISED 
C.7.3.16  PRODUCTION CONTROL - REVISED 

C.8.4.14.1  MANAGEMENT AND PERSONNEL -REVISED 
C.9.12.1  EXCLUSIONS AND C.9.12.2 “EXCLUSIONS” 

C.11.1.38  KEY NON-MANAGEMENT - REVISED 
 

ATTACHMENT 7   DOCUMENT SUMMARY LIST - ADDED 
A070  Phase Out Effort 

 
ATTACHMENT 17  EQUIVALENT RATES FOR FEDERAL HIRES - ADDED  

SF98 
 

ATTACHMENT 19  AIR FORCE PERFORMANCE WORK STATEMENT - REVISED 
 

ATTACHMENT 20  QUALITY ASSURANCE SURVEILLANCE - DELETED 
 

ATTACHMENT 22  INSURANCE SUMMARY PLAN DESCRIPTIONS - ADDED 
 

(1)  Personal Accident Insurance for You and Your Family 
Developed for Employees of DynCorp 
 
(2)  Group Benefits - DynCorp Welfare Benefit Trust Union 
Employees Short Term Disability 
 
(3)  DYN Benefits Life Insurance Benefits 
 
(4)  Group Health Care Plan - DynCorp Bargaining Unit 
 
(5)  DYN Choice Vision Care Benefits 
 
(6)  DYN Choice, Delta USA Group Number 5398-0000, Dental 
Benefits 
 

EXHIBIT A  CONTRACT DATA REQUIREMENTS LIST (CDRLs) - ADDED    
A070  Phase Out Effort 
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C.4 AUTOMATION  
C.4.1   Description of Services 

The Contractor shall operate a Contractor Data Processing Activity (DPA) and shall provide Automated 
Data Processing (ADP)/Automated Data Processing Equipment (ADPE) services as specified in this Performance Work 
Statement (PWS).  The Contractor shall operate, manage, and maintain all ADP/ADPE utilized under this contract and 
shall perform systems analysis and design, systems engineering, administration, programming, production scheduling, 
information systems management, and other operational administrative, and budgeting tasks associated with contract 
requirements.  With the exception of Government Furnished Material/Equipment (GFM/GFE), the Contractor shall 
furnish all personnel, equipment, tools, materials, transportation, supervision, and other items and services necessary to 
perform all contract requirements to the standards required to meet established schedules and special requirements of the 
PWS.   

C.4.1.1   Basic Services 
The Contractor shall provide services for ADPE hardware, software, Electronic Mail (E-mail), Internet, 

Local Area Network/Wide Area Network (LAN/WAN), and support operation.  The Contractor shall manage and 
maintain all ADP/ADPE in accordance with (IAW) requirements set forth in this PWS.  Performance requirements for 
network availability and problem response times are specified in paragraph C.4.9.   The Contractor will accomplish all 
cable connections and additional cable requirements.  In addition to any ADPE for Contractor use, the Contractor shall 
provide functionally equivalent ADP hardware/software to those Government offices and/or activities responsible for 
oversight of this contract and designated by the Government. 

C.4.1.2   Local Area Network/Wide Area Network (LAN/WAN) Services 
The Contractor shall provide technical support for the operation, design and implementation of legacy and 

new telecommunication networks in support of requirements set forth in this PWS.  All LAN/WAN operations shall be 
implemented IAW the Open Systems Interface (OSI) model of telecommunication protocols, network physical layers, 
emerging technologies, and associated standards. Services shall include consulting, design, cabling, implementation, 
integration, documentation, and training.  The Contractor must be able to design and troubleshoot network layer 
infrastructure and lower-tier and mid-tier servers, recommend products, implement security measures, recover from 
Continuity of Operations Plan (COOP) disaster, and perform archival and backup of all data necessary to reconstitute 
operations.  Performance requirements for network availability and problem response times are specified in paragraph 
C.4.9. 

C.4.1.3   User Support 
The Contractor shall provide remote and on-site management and support services and shall maintain a 

help desk to provide technical support on ADPE hardware and software requirements, to include system set up and 
configuration, integration, hardware and/or software installation and/or upgrading, problem identification and resolution, 
provide problem tracking, and to assist users with software and training needs. 

C.4.1.4   Troubleshooting And Repair  
The Contractor shall provide preventive and/or remedial maintenance of all ADP/ADPE hardware and 

software utilized under this PWS, to include pick-up, delivery, and replacement, as necessary.  The Contractor shall 
diagnose all problems, determine cause, initiate repair actions, and respond to failures, and document evidence of failures 
and corrective actions taken.  The Government will service and maintain all GFM and/or GFE.  Performance 
requirements for network availability and problem response times are specified in paragraph C.4.9.  The Contractor shall 
prepare reports IAW DI-ALSS-81530. 

C.4.1.5   Training 
The Contractor shall provide contractor personnel fully trained in the operation of all ADPE hardware, 

software, automated systems, and Army Standard Army Management Information System (STAMIS) used under this 
PWS.  All contractor personnel shall be trained on policy and procedures governing operation of, and access to, the 
LAN/WAN, Internet, email, and security in compliance with USAAVNC Memorandum 380-1.  The Contractor will train 
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Government personnel on the use of contractor systems, and/or non-commercial-off-the shelf (COTS) hardware/software 
systems developed and/or maintained under this contract provided to the Government. 

C.4.2   Automated Data Processing Equipment (ADPE) 
The Contractor shall acquire, operate, manage, and maintain all ADP/ADPE in the most cost effective 

method that will meet mission requirements in an optimum manner. 

C.4.2.1.   Acquisition 
The Contractor shall acquire and provide for all ADP/ADPE required in the successful performance of this 

PWS.  If acquired through a lease or lease-purchase agreement, the lease must be immediately assumable by a successor 
Contractor in the event of a change of Contractors and include a three (3) month option beyond the term of the contract, 
assumable by a successor Contractor.  The Contractor must receive Government approval on all acquisition and/or lease 
actions prior to making commitments in accordance with DFARS Part 239, and will comply with the guidelines as 
defined by the Defense Automation Resources Management Program Team (DARMP).  Requests for approval for 
acquisition of ADPE will include the documentation described in DFARS 239-7203.  The Contractor shall provide an 
inventory of all ADPE utilized in performance of this contract IAW DI-ALSS-81530. 

C.4.2.2   Operation 
The Contractor shall operate, manage, and maintain all ADP/ADPE in accordance with the requirements of 

this PWS.  The Contractor shall manage and operate all ADP/ADPE in compliance with Department of Defense (DOD) 
5220.22-M Industrial Security Manual; the Army Regulation (AR) 25 series; USAAVNC Regulation 25-1; and other 
applicable Government and industry standards specified in paragraph C.4.7 of this PWS.  Performance requirements for 
network availability and problem response times are specified in paragraph C.4.9. 

C.4.2.3   Applications Technology 
The Contractor shall develop and maintain applications software utilizing Database Management System 

(DBMS), Web-based technology, Graphical User Interface (GUI), computer languages, and operating systems scripts to 
meet the requirements of the Government.  The Contractor shall operate in a life-cycle management process environment 
compliant with the Institute of Electrical and Electronic Engineers/Electronic Industries Association (IEEE/EIA) 12207.  
Software and data developed under this contract shall become the property of the Government.  Contractor shall provide 
all technical data and computer software for all applications and/or tools developed under this contract IAW DI-ALSS-
81530. 

C.4.2.4   Support/Maintenance 
The Contractor shall provide preventive and/or remedial maintenance of all ADP/ADPE hardware and 

software utilized by the Contractor in performance of this PWS.  The Contractor shall troubleshoot, isolate, diagnose, 
repair, and track all problems to final resolution.  The Contractor shall report all priority one (1) or two (2) equipment or 
system mal-function to the Government as soon as the malfunction is anticipated or known.  The Contractor shall perform 
pick-up, delivery, and replacement of ADPE as necessary.  Contractor support shall consist of a 7-day, 24-hour workweek 
including holidays, as necessary, to support PWS and mission requirements.  Performance requirements for network 
availability and problem response times are specified in paragraph C.4.9.   

C.4.2.5   Configuration Management 
The Contractor shall comply with AR 25-1 and Configuration Management for Automated Information 

Systems in the configuration management of all ADP/ADPE hardware and software items under this contract.  The 
Contractor's change control procedures shall ensure accountability for system changes and shall provide an audit trail 
capability for the system's life. 

C.4.2.5.1   Proposed Changes to ADPE Hardware/Software 
The Contractor shall maintain all ADP/ADPE hardware and software at an efficient and cost-effective level 

consistent with best business practices and PWS requirements.  The Contractor may submit to the Government for 
consideration a proposed change to existing systems and equipment when consistent with AR 25-1; USAAVNC 
Regulation 25-1; other government policy or directive as applicable; and PWS requirements.  All proposals shall include 
a detailed cost-benefit analysis of the proposed changes and be consistent with government direction.   
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C.4.3   Property Management 
The Contractor shall operate and maintain all ADPE hardware, software, and other information processing 

equipment utilized under this PWS in accordance with the property provisions of this contract.  All ADP/ADPE hardware 
and software are accountable.  The Contractor must develop and maintain sufficient inventory controls of all ADP/ADPE 
hardware, software, and documentation. 

C.4.4   Information Systems Security 
The Contractor shall comply with AR 380-19 Information Systems Security, AMC Supplement 1 

Information Assurance; DOD 5220.22-M Industrial Security Manual; and other direction provided in Section C.6 of this 
PWS for all ADP /ADPE Information security practices.  The Contractor shall provide an Information Management 
Officer (IMO) as the focal point for the Contractor information management resources.  The Information Management 
Assurance (IMA) disciplines that are not specifically addressed in this paragraph are covered by policy and directive 
listed under paragraph C.4.6 of this PWS and shall be complied with to the maximum extent.  The contractor shall prepare 
a Security Program Plan IAW DI-MISC-80508.  

C.4.4.1   Physical Security 
Access to the Contractor DPA facilities is restricted to ADPE operations and other personnel in the exercise 

of official duties; ADPE maintenance personnel with required security clearance in the performance of preventive or 
remedial maintenance functions; and other properly authorized personnel (security clearances and access authority are as 
required by AR 380-19 and other government directives).  All other personnel are prohibited from the computer room 
unless escorted by duly authorized officials or with temporary authorization under the Contractor's access control. 

C.4.4.2   Personnel Security   
The Contractor will ensure all personnel will successfully complete and pass a security investigation IAW 

AR 380-19 and other guidance specified in paragraph C4.7 and C.6.2.11.  The investigation must be completed prior to 
any personnel being permitted access to the DPA resources and assigned to an ADP/ADPE position. 

C.4.4.3   Network Security   
The Contractor shall operate a LAN/WAN compliant with AR 380-19 and other guidance in paragraph 

C.6.2.12.   The Contractor shall provide anti-virus, firewall, Intrusion Detection Systems (IDS) capabilities, and 
monitoring of the LAN/WAN.  

C.4.4.4   Automated Information System Media 

C.4.4.4.1 Backup And Storage of Sensitive Contractor Data 
The Contractor shall be responsible for the daily backing up and storage of sensitive contractor data files.  

Following each day updating process, the Contractor's automated master data files shall be reproduced and delivered to 
the Contractor's security storage facility.  Detail transaction files shall be reproduced after each day's updating process and 
retained in fireproof storage. 

C.4.4.4.2 Backup and Storage of Computer Software Files 
The Contractor shall be responsible for the daily backing up and storage of all computer software files, 

data, programs, and documentation required for the Contractor to fully reconstitute operations to a mission-capable state.  
The Contractor shall retain and maintain duplicate copies of this information in a separate facility as designated and 
provided by the Government.  

C.4.4.4.3 Magnetic Media Storage Devices 
Disk devices, compact disks, and other magnetic and electronic storage devices, which provide the storage 

media for the Contractor's data files, executive and application software/programs, libraries, etc., shall be handled with 
proper care and protected in accordance with applicable automation security policies and procedures. 

C.4.4.5   Continuity Of Operations (COOP)   
The Contractor shall comply with Technical Bulletin (TB) 18-108 Army Automation COOP, in the 

development and maintenance of a contractor COOP.  The Contractor shall perform annual tests of the COOP with 
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quarterly tabletop reviews, and submit an after-action summary to the Government.  The Contractor shall forward 
changes, amendments, and modifications to the existing contractor plan to the Government within 30 days after effective 
date of this contract.  The contractor shall prepare the reports IAW DI-MISC-80508. 

C.4.4.6   Information Systems Accreditation 
The Contractor shall ensure all ADP/ADPE supporting the Contractor’s operation is operating in an 

accredited mode compliant with requirements and guidance for accrediting automated systems contained in AR 380-19 
and DOD 5220.22M.  The Contractor shall provide the Government input for initial accreditation review, to be renewed 
every three (3) years, with reaccredidation (as required by major changes) for all ADPE (hardware/software).  
Accreditation review documentation shall be required one (1) month prior to the yearly anniversary date of the last 
accreditation document.  Regulatory requirements and guidance for accrediting automated systems are contained in AR 
380-19 and DOD 5220.22M.  The contractor shall provide Accreditation Review input IAW DI- MISC-80508. 

C.4.5   Reports 
The Contractor shall submit all reports to the Government IAW Contract Data Requirements List (CDRL) 

specified in Exhibit C.  Unless otherwise directed, all reports shall be submitted in an electronic format that is readable 
on personal computers utilizing standard business class software (e.g. Microsoft Office 97 or later). 

C.4.5.1   Progress and Status Reports 
Progress and status reports shall be furnished to the Government on a weekly and monthly basis.  These 

reports shall reflect progress by function, by job, scheduled hours versus actual hours, and projected cost versus actual 
cost incurred.  The contractor shall prepare the reports IAW DI-MGMT-80368. 

C.4.5.2   Reporting ADP Resources 
The AR 25 series of regulations require reporting utilization of ADP equipment, personnel, and other ADP 

resources for the Data Processing Installation (DPI).  The Government is responsible for the overall reporting of the DPI.  
The Contractor shall maintain records of ADPE utilization, job times, labor expended, cost of supplies and ADP 
resources, and other pertinent records to comply with sub-DPI reporting. 

C.4.5.3 As Required Report 
The Contractor shall process all as required reports when requested by authorized representatives of the 

Government in compliance with the schedules and controls set forth by data processing policies and procedures which are 
developed and maintained by the Contractor and approved by the Government.   

C.4.6  Documentation Methods and Standards 
The Contractor shall document all automated data systems operations in compliance with IEEE/EIA 12207, 

which shall serve as the guide for automated data system documentation.   

C.4.7   Policies and Procedures   
The Contractor shall operate all ADP/ADPE in maximum compliance with the guidance below in the 

management of automation and related activities executed under this contract.  Latest revisions and all supplements shall 
apply.   

 
AR 25-1 Army Information Management 
AR 380-19 Information Systems Security 
AR 380-19 Suppl 1 AMC Supplement 1 to AR 380-19 
DOD 5200.22-M National Industry Security Program Operating Manual 
USAAVNC Regulation 25-1 Policies/Procedures for Obtaining/Using Information 

Technology Services/Systems at Fort Rucker 
DOD Directive 8500.1 Information Assurance 
DA-PAM 25-6 Configuration Management for Automated 

Information Systems 
TB-18-108 Army Automation Continuity of Operations Plan 

(COOP) 
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IEEE 12207 Software Development Process 

C.4.8   Phase-In/Phase-Out 
The incumbent Contractor shall work in coordination with the incoming contractor (if different) for a 

period not to exceed 60 days after contract award to ensure uninterrupted support of operations and seamless transfer of 
services.  The Contractor shall perform a joint inventory with the Government of all ADPE under this contract within 10 
working days of the contract start date, IAW the contract clause "Continuity of Services".  All lease arrangements shall 
include a three-month option beyond the term of the contract, assumable by a successor contractor. 

C.4.8.1 Phase-Out Effort 
In the event the incumbent contractor is not awarded subsequent option year contracts, the incumbent 

ontractor shall be required to provide transition information and coordination to the incoming contractor as described 
below: 

a.  The Contractor shall work in coordination with the incoming contractor during a phase-in period not to 
exceed 30 working days after award of contract.  The Government will provide any additional work space required during 
this period. 

 
b.  The Contractor shall provide, to the COR, detailed written instructions and procedures for any ongoing 

or recurring activities that, in the best interest of the US Government, require continued oversight during phase-out 
period.  The Contractor shall prepare a technical report IAW DI-MISC-80508. 

 
c.  Return of all applicable documentation, excluding contractor internal operating procedures, such as 

manuals, external operating procedures, and identification of all required passwords, shall be made to the COR by the 
Contractor during the final 20 working days of the contract.  The Contractor shall then make no further changes to these 
passwords without notification to the COR. 

C.4.9   Performance Requirements 
The performance requirements set forth in this section delineate government requirements for network, 

network resource availability, and problem response times.  The Contractor shall report all priority one (1) or two (2) 
equipment and/or system mal-function to the Government as soon as the malfunction is anticipated or known.  The 
Contractor shall properly resource its efforts to ensure that the selected performance parameters are met.  The Contractor 
shall prepare a malfunction report IAW DI-NDTI-80508. 

 
a.  Performance Areas.  The Information Technology (IT) functional areas for which these requirements 

may be implemented are as follows: 
 

(1)  Networking 
• Network – Campus/Wide 
• Servers/Systems 
• Database/Applications 
• Email 

 
(2)  Helpdesk & Desktop Support 

• Software Assistance 
• Configuration Setup 
• Problem Response 

 
b.  Network Availability.  During the PWS phase-in period, Campus-wide LAN/WAN operations identified 

in C.4.9.a(1), shall be available from the desktop no less than current levels and shall subsequently be available no less 
than an average of 99.4 percent of the time during a 30-day period.  Exclusions shall include acts of God, customer-
induced outages, downtime caused by events outside the Contractor’s domain, and/or periods of scheduled maintenance.  
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The Contractor shall perform scheduled maintenance during periods of low resource utilization and/or weekends at a time 
not impacting business operations, as first coordinated with and approved by the Government. 
 

c.  Response Times.  The Contractor shall meet the requirements specified below for responding to the 
performance areas identified in paragraph C.4.9.a(1) and C.4.9.a(2).       

 
Priority Response Time 
1 1 hour 
2 2 hours 
3 4 hours 

 
d.  Definitions. 

 
(1)  Priority 1 – Service Down - Loss of Fort Rucker and/or contractor domain LAN/WAN, STAMIS, E-

mail, Intranet, server, and/or applications are not functioning. The VIP and/or Executive support needed. 
 

(2)  Priority 2 – Critically Degraded Systems.  Loss and/or degradation of Fort Rucker and/or contractor 
domain LAN/WAN, STAMIS, E-mail, Intranet, server, and/or application, etc., operations.  Business outage of 
significant customer impact that threatens productivity.  

 
(3)  Priority 3 – Assistance required – Issues that requires assistance but do not significantly impact 

operations. 
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C.6 SUPPLY 

C.6.1  Work Objective 
a.  This Section provides detailed instructions for the conduct of supply operations.  This operation will 

consist of the full spectrum of materiel management tasks associated with the management, oversight, and operations of 
the Single Stock Fund (SSF)/Army Working Capital Fund (AWCF) Authorized Stockage List (ASL) as well as those 
assets identified as Operations and Maintenance Army (OMA) ASL assets housed on the installation in support of 
aviation training fleet.   

 
b.  The major objective of this operation will be to provide all necessary supply support requirements in 

order to meet or exceed US Army Aviation and Missile Command’s (AMCOM) mission requirements, which shall 
necessitate a continual interface with all other logistics support elements that support this same mission at Fort Rucker.   

C.6.2 AWCF, SSF, and OMA Direct Support/Reparable Exchange (DS/RX) Supply Operations  

C.6.2.1 Scope 
The Contractor, as an independent contractor and not as an agent of the Government, shall furnish services 

and resources, except as may be furnished by the Government, required to plan, analyze, establish, operate, and sustain 
Army Working Capital Fund (AWCF)/Single Stock Fund (SSF), Maintenance and DS/RX supply operations at Fort 
Rucker, Alabama.  These services/activities include support for Authorized Stockage List (ASL) Class IX aviation 
peculiar and aviation ground support systems, including TH-67 aircraft, located at Fort Rucker. 

C.6.2.1.1 AWCF Supply Operations 
The Contractor shall be required to operate and manage the Standard Army Retail Supply System (SARSS-

1) AWCF supply operations.  The SARSS-1 is the Army’s standard supply system for receipt, issue and storage 
operations at the AWCF main storage facility.  The Contractor shall prepare Standard and ADHOC Reports  IAW DI-
ALSS-81530.  

C.6.2.1.2 OMA Supply Operations 
The Contractor shall be required to operate and manage the DS/RX SARSS-1 OMA supply operations.  

The OMA SARSS-1 DS/RX system is currently co-located with the AWCF SARSS-1 storage facility.  In order to allow 
for the field to retain DS/RX programs for training and cost avoidance purposes, DS/RX items are O&M funded.  The  
Maintenance Work file (MWF) shall be used to identify DS/RX O&M National Inventory Identification Number (NIIN) 
for each Routing Identifier Code/Department of Defense Activity Address Code (RIC/DODAAC).  The Contractor shall 
prepare Standard and ADHOC Reports IAW-DI-ALSS-81530. 

C.6.2.1.3 Standard Army Retail Supply System-2A (SARSS-2A) 
The Contractor shall be required to operate and manage the SARSS-2A operations.  The SARSS-2A 

performs time sensitive functions including, manager review file (MRF), requisition routing, controlled items release, 
customer funds obligations, generating disposition transactions for excess retrograde and asset visibility of subordinate 
SARSS-1 activities.  The Contractor shall prepare Standard and ADHOC Reports IAW-DI-ALSS-81530. 

C.6.2.2 Materiel and Supply Management 
The Contractor shall be required to perform the entire spectrum of materiel and supply management tasks.  

These tasks include but not limited to the following: 
 

• Retail Inventory Operations 
• Daily Close Out/Manager Error Listings 
• Requisition/Materiel Release Order (MRO) processing 
• Unserviceable Management/Evacuation 
• Stockage Determination Recommendations 
• Transportation/Packaging Management 
• Classified/Sensitive Materiel Management 
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• Warehouse Management 
• Property Book Management/Oversight 
• Review & Analysis—Operations  
• Review & Analysis—Management Oversight 
• Budget Review and Execution Activities 
• Logistics Systems Integration Support 
• Hardware/Software Engineering Support 
• SARSS—Operation and Maintenance 
• Operation and maintenance of other Government owned software/hardware applications in 

support of current/future technical and administrative requirements 
• Receipt Processing 
• Shelf Life Management  

C.6.2.3 AWCF/ASL 
The Contractor shall have the required knowledge, expertise, and experience to maintain and operate a 

SARSS-1, AWCF/ASL consisting of approximately 12,000 lines of Class IX spare/repair parts and a SARSS-1 OMA 
DS/RX, consisting of approximately 300 lines.  These parts are owned/managed by various US Army Materiel Command 
(AMC) Major Subordinate Commands (MSC).  The Contractor shall have the required knowledge, expertise, and 
resources necessary to support new and improved Velocity Management initiatives promoting Customer Wait Time 
(CWT) and Order to Ship Time (OST) reductions as well as any current or future improvements to the Army’s supply 
system or any other business/financial management processes, i.e., SSF; National Maintenance Programs. 

C.6.2.4 Support to US Army Aviation and Missile Command (AMCOM) Stock Record 
Accountability Officer (SRAO) 

The Contractor shall provide technical and administrative support to AMCOM SRAO in organizing and 
sustaining aviation systems/sub-systems located at Fort Rucker. 

C.6.2.5 Surge Requirement 
The Contractor shall have the capability to surge and expand existing services based on increased activity 

and expanded direction.  Any additional resources required to support a surge requirement will be first approved by the 
Contracting Officer (CO) or Contracting Officer Representative (COR). 

C.6.2.6 Support Daily OMA and AWCF/SFF Supply/Warehouse Operations 
The Contractor shall provide personnel with experience in performing daily OMA and AWCF/SSF 

supply/warehouse operations.  The Contractor shall be able to communicate technical inventory information between the 
user, AMC, Command Theater Automated Supply Center (CTASC) Managers, AMCOM, US Army Communications 
and Electronics Command (CECOM), other AMC MSC and Department Logistics Agency (DLA) with the current or 
future aviation maintenance contractors on the installation and the weapon system prime contractors. 

C.6.2.7 Resource Management  
The Contractor shall provide and effectively manage resources (i.e. labor, materials, Other Direct Cost 

(ODC)).  The Contractor shall utilize personnel with expertise as described within Labor Categories to the maximum 
extent as possible.  The Contractor shall have a fully functional cross-training program in place that relates to the labor 
categories.  In order to support daily warehouse operations the Contractor shall be required to purchase consumable 
materials and non-consumable ODC.  The Contractor shall be required to perform temporary duty (TDY) to various 
locations.  Except as may be required to perform management and oversight of the Contractor’s activities, travel will be 
determined by the Government.   

C.6.2.8 Lease of Commercial Facilities 
In the event the Government cannot provide suitable facilities, the Contractor will be authorized to lease 

commercial facilities on a cost reimbursable basis. The KO through the COR shall provide prior approval. 

C.6.2.9 Standard Operating Procedures 
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The Contractor will develop Standard Operating Procedures to support daily operations.  The Contractor 
will develop “Desk Procedures” for each individual position.   

C.6.2.10 Monitor and Analyze Supply Activities. 
The Contractor shall continually monitor and analyze supply, demand, receipt, and issue activities and 

provide trend analysis and status reports IAW Army Regulation (AR) 710-2/Department of Army (DA) Pamphlet 710-2-2 
and SARSS-1/2 User Manual.  The Contractor shall submit report IAW DI-ALSS-81530. 

C.6.2.11 Compliance with Standard Army Management Information System (STAMIS) 
The Contractor shall ensure that each individual authorized access to the STAMIS and associated Army 

wide standard operating systems has a background check on file, and key positions, as identified by the Government, will 
be required to have a favorably adjudicated National Agency Check (NAC).  

C.6.2.12  Security Clearance 
Individuals with access to classified or sensitive items shall have on file with the Contractor a clearance 

comparable to that of items under storage. 

C.6.2.13 Classified/Sensitive Material 
The Contractor shall ensure that classified/sensitive material is controlled at or above established guidelines 

as specified in the appropriate weapon system Security Classification Guide.  The Contractor shall comply with AR 190-
13 and Department of Defense (DOD) Industrial Security Manual 5220.22-M for controlled access to classified/controlled 
Army operating systems and facilities. 

C.6.2.14 Maintain and Sustain Internal Daily Operations. 
The Contractor shall provide those services and resources required to maintain and sustain internal daily 

operations utilizing approved Army logistics systems/platforms. 

C.6.2.15 AWCF/SSF Supply Operations 
The Contractor shall be knowledgeable of current Army AWCF/SSF supply operations as defined in the 

AMC SSF Functional Users guide.  In addition, the Contractor will need functional understanding of the interface 
requirements between stated SSF environment and the AMC National Maintenance Program (NMP) Business Process 
Manual.  The functional understanding and interface requirements for the supply and maintenance operations are key to 
meeting or exceeding the daily mission requirements.  The Contractor shall have working knowledge of these day-to-day 
mission interface requirements. 

C.6.2.16 Support for Review and Analysis (R&A) 
The Contractor shall provide administrative and technical support for R&A type activities.  These include, 

but are not limited to, briefing charts, briefings, Integrated Program Reviews (IPR), and participation for all supply related 
meetings/conferences.  The Contractor shall prepare Briefing materials IAW-DI-MGMT-81605. 

C.6.2.17 Hazardous Material 
The Contractor shall have trained personnel available and on-site and certified in hazardous material 

handling and transportation (Defense Packaging of Hazardous Material for Transportation Course; Defense Hazardous 
Materials and Waste Generator Compliance Course).  The Contractor shall prepare a  Hazardous Materials Management 
Plan IAW DI-MGMT-81398.  The Contractor shall implement the Government  approved Hazardous Materials 
Management Plan.   

C.6.2.18 Government Owned Transportation 
The Contractor shall drive/operate Government Furnished Equipment (GFE); i.e., forklifts, pickup trucks, 

stake bed trucks, warehouse material handling equipment (MHE), Government Services Administration (GSA), and other 
government owned and provided equipment in support of all supply activities and shall be required to have a military 
operators license IAW the requirements of USAAVNC Regulations 190-5 and 385-1.  Any employee who transports 
hazardous material and/or hazardous waste will be properly licensed with a minimum of a Class C commercial drivers 
license with a hazardous materials endorsement. 
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C.6.2.19 Information Systems 
Contractor personnel shall be fully trained in the operation of and use of Automated Information Systems 

and STAMIS.  These include, but are not limited to, the SARSS, ILAP, FedLog, AEPS, and any additional STAMIS 
based Information systems as required. 

C.6.2.20 Non-Mission Capable Supply (NMCS), Aircraft on Ground (AOG), and Critical Items 
Reports 
The Contractor shall report NMCS, AOG, and critical items IAW DI-ALSS-81530.  Critical items are those 

lines deemed critical by a government representative. 

C.6.2.20.1 Reserved. 

C.6.3 Requisition and Materiel Release Orders (MRO) Processing 

C.6.3.1 MRO Processing 
The Contractor shall perform requisition/MRO processing.  Provisions contained within AR 710-2, Table B 

and DA Pamphlet 710-2-2 apply and shall be the source documentation and operational guidelines for providing daily 
supply support activity.  The SARSS-1 shall be utilized for all Class IX repair parts as well as equipment and industrial 
property.  The Unit Level Logistics System (ULLS-S4) shall be utilized for Class II, IV and VII repair parts and supplies 
(radios, avionics).  The Contractor shall prepare report IAW DI-ALSS-81530. 

C.6.3.2 Performance Standards IAW Military Standard Requisition and Issue Procedures 
(MILSTRIP) and Military Standard Transaction Reporting and Accounting Procedures 
(MILSTRAP) 
Performance standards are as contained in Table 1-2 AR 710-2, the MILSTRIP, and MILSTRAP.  

C.6.3.3 MRO Processing 
The Contractor shall access, download, and effect delivery of local MRO, regardless of priority, within one 

(1) day of receipt.  The MRO in support of NMCS, Issue Priority Group (IPG) 1, or those with a Project Code 
Designation, card columns 57-59 of a DA Form 1348, of Aircraft on the Ground (AOG) requirements will be delivered 
within four (4) hours of receipt, while all other IPG 2 or IPG 3 documents will be delivered no later than 24 hours.  Other 
high priority requirements (Priority 02 thru 08) will be delivered within four (4) hours of receipt.  Upon request of the 
Government, the Contractor shall utilize best efforts to provide other parts identified as urgent within four (4) hours. 

C.6.3.4   Receipt and Shipment of Supplies and Equipment 
The Contractor shall coordinate the receipt and shipment of material to include arranging for appropriate 

transportation support, delivery to the designated transportation point, loading/unloading carrier’s vehicles, and other 
functions associated with the preparation and movement of supplies and equipment to and from various airfields, 
maintenance shops, and the designated Central Receiving Point (CRP).  The Contractor shall be responsible for packing, 
crating, loading, unloading, picking up, delivering and/or receiving components, repair parts, supplies, and materials at 
designated installation supply/transportation pick-up points such as the CRP, storage warehouses, airfields, and open 
storage areas, maintenance shops, Defense Reutilization and Marketing Office (DRMO), or other locations as identified 
by the Government.  The Contractor shall coordinate the receipt and shipment of material, including the appropriate 
transportation support, loading and unloading the carrier’s vehicle, and other functions associated with the preparation 
and movement of supplies and equipment to and from the aircraft maintenance activity.  The Contractor shall process lost 
shipments in accordance with MILSTRIP and MILSTAMP regulations.  The Contractor shall submit appropriate Supply 
Discrepancy Report (SDR) or Transportation Discrepancy Report (TDR) when there is evidence that the shipment has 
been lost, damaged, contains incorrect quantity, incorrect item, or has evidence of pilferage during receipt processing at 
the installation. 
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C.6.3.5   Tracking Review and Analysis Type Information 
The Contractor shall utilize existing government systems to include but not limited to SARSS, AEPS, and 

ILAP, for the tracking of requisitions, MRO, receipts processing, and other R&A type information consistent with 
post/installation and higher headquarters requirements and directives. 

C.6.3.6    Reject/Denial Process 
The Contractor shall perform reject/denial processing within standards identified in AR 710-2 and DA 

Pamphlet 710-2-2.  

C.6.3.7 Packaging and Preservation 
The Contractor shall ensure regulatory guidance relative to packaging and preservation of Army supplies 

and equipment, especially AR 700-15 Army Packaging; AMC Regulation 746-10 Marking, Packing, and Shipment of 
Supplies and Equipment; MIL-STD 2073-1D; TM 38-230-1; and TM 38-230-2 are fully complied with. 

C.6.3.8 Inspection and Acceptance 
The Contractor shall ensure that shipping documents accurately reflect items received.  Packaging received 

not conforming to established regulatory guidance or item peculiar contracts, will be reported utilizing established SDR 
procedures and TDR. 

C.6.3.9 Issue/Receipt 
The Contractor shall ensure proper requisition documentation is obtained prior to issue/receipt of any item 

of supply.  In order to achieve the regulatory validation the Contractor shall verify Notice of Delegation of Authority (DA 
Form 1687) on file from customer activities to ensure authorization of receipt and turn-in of material.  

C.6.3.10 Manual MRO 
Under special circumstances and at the direction of the KO or COR, the Contractor shall perform manual 

requisition/MRO processing IAW DA Pamphlet 710-2-2.   

C.6.4 Inventory Control and Warehouse Operations 

C.6.4.1 Receipt Processing and Warehouse Management. 
The Contractor shall perform receipt processing and warehouse management.  Operational guidelines shall 

be as Provisions contained within Table B AR 710-2 apply (Direct and General Support Operations; Supply Support For 
Installations Providing General Support to Direct Support Units Supply Operations). 

C.6.4.2 Inventory Management 
The Contractor shall perform inventories of material IAW AR 710-2, DA Pamphlet 710-2-2, and other 

applicable AR guidance.  The Contractor shall perform re-warehousing of inventory and ensure that available warehouse 
space is utilized efficiently in an effort to promote effective inventory control and stock accountability. 

C.6.4.3 Physical Inventory Management 
The Contractor shall perform special physical inventories and records reconciliation monthly. 

C.6.4.4 Materiel Turn-ins and Unserviceables 
The Contractor shall support materiel turn-ins and unserviceable evacuation in accordance with regulatory 

guidance. 

C.6.4.5 Performance Measures 
The Contractor shall perform IAW parameters as specified below.  If the Contractor is unable to meet the 

performance measures, written justification shall be provided to the SRAO with the required monthly Supply 
Performance Report. The reporting mechanism will be IAW DI-MGMT-80227. 
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PERFORMANCE MEASURES STANDARDS 

Customer Reconciliation ≥80% 
Priority Discipline ≤25% 
PLL/SS AC1 Cancellations/AAC Rejects ≤25.9% 
Bench Stock Management ≥96% 
Receipt Processing ≤3 days 
ASL Zero Balance with Dues-Out ≤8% 
PLL Zero Balance ≤25.9% 

 
(1) Customer Reconciliation:  A comparison of the supply records of separate activities to ensure their 

compatibility.  Includes the corrective actions necessary to bring the two records sets into agreement.  This measurement 
indicates that at least 80 percent of all transactions match. 

 
(2) Priority Discipline:  This is a review of the priority requisitioning system to determine if high 

priority (02 and 03) are being abused.  
 
(3) PLL/SS AC1 Cancellations/AAC Rejects:  This is the percentage of requisitions cancelled for the 

month.   
(4) Bench Stock Management:  This is a review of the bench stock list and bin location at various areas 

to determine if parts are authorized, if levels are correct and bins are being replenished regularly.  At least 96 percent of 
items must be stocked within authorized levels and in the correct bins. 

 
(5) MRO Processing:  This is number of days it takes to process the order to a customer. 
 
(6) ASL ZB with Dues-Out (ZB w/DO):  This balance indicates the ASL lines at zero balance with 

dues-out as a percentage of the total ASL lines.  It does not necessarily reflect performance of the supply activity, but may 
indicate a condition within the overall supply system.  The formula for zero balance with dues-out is: 

 -- ASL balance lines w/DO, divided by the Total ASL lines, times 100 equals the percentage of ZB 
w/DO. 

 -- This number should not exceed 8 percent of the total ASL lines. 
 
(7) This balance indicates the PLL lines at zero balance as a percentage of the total PLL lines.  This is 

the minimum percentage acceptable.  Less than 6 percent equals 100 percent score. 

C.6.5 Spare Parts Analysis 

C.6.5.1 Scope 
The Contractor shall participate in ASL reviews and provide for formal documentation of such reviews 

IAW with local requirements. 
 

C.6.5.2 Approvals of Requirement Objectives (RO) 
The Contractor shall obtain the approval of the SRAO before changing, manually establishing or deleting 

existing RO. 
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C.6.6 Operation and Maintenance, Army (OMA) Supply Operations. 

C.6.6.1 Prescribed Load List (PLL)/OMA 
The Contractor shall operate and maintain PLL/OMA at locations designated by the Government.  The 

Contractor shall have prior approval by the KO or COR before performing demand analysis on each ULLS-G and SAMS 
Operation.  The Demand analysis shall be performed every calendar quarter simultaneously with the inventory of assets 
on the PLL and Shop Stocks. 

C.6.6.1.1 Unit Level Logistics System-Ground (ULLS-G) 
The Contractor shall operate and maintain ULLS-G system for materiel readiness reports, PLL analysis and 

accountability.  The Contractor shall provide customer output products IAW ULSS-G User Manual.  The Contractor shall 
prepare Standard and ADHOC Reports IAW DI-ALSS-81530. 

C.6.6.2 Standard Army Maintenance Systems (SAMS) 
The Contractor shall operate and maintain the SAMS for maintenance shop stock operations, maintenance 

supply operations and maintenance management functions and procedures at all intermediate maintenance levels.  The 
Contractor shall utilize shop stock with SAMS operations and ensure all items stocked are demand supported repair parts 
and consumables stocked within a support-level maintenance activity.  Shop stocks are for internal use to accomplish 
maintenance requests for programmed repair.  Shop stock authorization shall be IAW AR 710-2, paragraph 4-15, and 
SAMS Users Manual.  The Contractor shall provide customer output products as specified in SAMS Users manual.  The 
Contractor shall prepare the reports IAW-DI-ALSS-81530. 

C.6.6.3 Bench Stock 
The Contractor may maintain a bench stock on the ULLS-S4 for low cost, high use, Consumable Class 2, 3 

(packaged), 4 and 9 (less components) items used by maintenance personnel at an unpredictable rate.  Bench stock 
consists of common hardware, i.e, resistors, transistors, capacitors, and wire.  Bench stock authorization shall be IAW AR 
710-2, paragraph 4-16. 

C.6.6.4 Inventory Management OMA 
The Contractor shall operate PLL/OMA supply activities below the SARSS-1 level utilizing ULLS-G.  

Except as otherwise approved by the KO/COR, the Contractor shall establish and maintain a supply operation using the 
ULLS-G and SAMS and the provisions of the AR 710 series as a guide for all repair parts and supplies at the airfields.  
All supply stockage below the SARSS-1 level will be approved by AMCOM prior to implementation.  

C.6.6.5 Inventory Adjustments OMA 
The Contractor shall record and justify PLL/Shop stock shortages.  Stockage replenishment requires prior 

approval by the Property Administrator (PA).  The Contractor shall prepare the Reports IAW DI-ALSS-81530.  

C.6.6.6 Reconciliation OMA 
The Contractor shall review and compare the provided AWCF SARSS-1 reconciliation print to the ULLS-

G, SAMS, and OMA SARSS-1 activity file and return with all mismatches annotated and percentage fill rate.  The 
Contractor shall prepare the reports IAW DI-ALSS-81530.  

C.6.6.7 Stock Control OMA 
The Contractor shall establish and maintain a stock control and stock locator system on all government 

property in its possession, and title and ownership to such stock control and stock locator system shall remain in and with 
the Government. 

C.6.6.8 Cannibalization Point (CP) 
The Contractor shall operate and maintain a CP for designated unserviceable aviation assets.  The CP is 

considered a source of supply.  It provides cannibalization support to authorized customers.  The Contractor  shall 
establish an inventory and maintain the balance utilizing ULLS-G for items available for cannibalization.  This file shall 
be updated monthly.  The contractor shall prepare the reports IAW DI-ALSS-81530.  
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C.6.7 TH-67 Repair Parts Purchasing, Billing, Warranty and Reconciliation 

C.6.7.1 TH-67 Aircraft Management 
The Contractor shall be responsible to provide all TH-67 aircraft parts, equipment and related material as 

well as reconciliation of bills from vendor and receipts.  The Contractor shall also be responsible for filing warranty 
claims on all warranted parts, which qualify for warranty and for follow-up with vendors to ensure warranty provisions 
are honored. 

C.6.7.2 Receipt of TH-67 Repair Parts and Supplies 
The Contractor shall process receipts of TH-67 repair parts and supplies into the Logistics Information 

Management System (LIMS) upon delivery.  Receipts shall include all types of acquisitions.  The Maintenance 
Information Messages (MIM) will simultaneously generate a file of standard Demand History Adds (DHA); enter the 
DHA into SARSS-1; conduct a closeout; and ensure the DHA processed through Command Theater Automated Supply 
Center (CTASC) and Integrated Logistics Analysis Program (ILAP) in-order to document the demands for the TH-67 for 
a future budgeting tool.  The contractor shall prepare the Due Out Releases status reports IAW DI-ALSS-81530.  The 
contractor shall prepare the Issued DIFM Activity Code Listing for the TH-67 IAW DI-ALSS-81530. 

C.6.7.3 TH-67 Catalog 
The Contractor will maintain the TH-67 catalog in SARSS and will process updates to catalog prices prior 

to input of DHA from LIMS into SARSS where prices on packing documentation are different from current catalog 
prices.  The SARSS will transmit the DHA to CTASC where they will be sent to the Centralized Demand Database 
(CDDB), the database utilized by the Cost and Economic Accounting Center (CEAC) to capture cost data. 

C.6.7.4 Billing Reconciliation 
The Contractor shall verify successful transmission of all DHA through CTASC to ILAP weekly by 

electronic comparison of the ILAP DHA file to the LIMS DHA file.  A reconciliation of LIMS receipts against payments 
to vendors by the Contractor and against public Vouchers (Standard Form (SF) 1034) filed by the Contractor will be 
performed by the Contractor and verified by Supply Surveillance Branch (SSB). As part of the reconciliation, parts 
received from vendors will be validated to vendor invoice number to ensure all parts billed have been received.  The SF 
1034 voucher number will be appended to each line item to show payment.  This will enable ready identification of total 
payments for the TH-67 parts and comparison to total dollar value of DHA input to SARSS and ILAP. 

C.6.7.4.1 Billing Reconciliation Due Date 
TH-67 Billing Reconciliation must be completed within 30 working days of the agreed upon monthly cut-

off date. 

C.6.7.4.2 Adjustments 
The Contractor shall seek adjustment in writing from vendors within 15 calendar days of payment of a bill 

for all items billed but not received. 

C.6.7.5 Automated Ordering 
The TH-67 Repair Parts automated ordering will be reviewed and approved by SSB.   

C.6.7.6 Warranty Claims 
The Contractor shall file warranty claims against vendors on all items, which qualify for warranty and shall 

conduct monthly written follow-ups on warranty claims.  

C.6.8    Property Control and Accountability 

C.6.8.1 Property Control System 
The Contractor shall administer a Property Control System IAW established regulatory guidance.  The 

Contractor shall submit in accordance with Federal Acquisition Regulation (FAR) 45.5 and Defense Federal Acquisition 
Regulations (DFARS) 245.5, in writing, a complete property control system to the Government Property Administrator 
(PA) for approval within 60 days after the effective date of the contract.  The Contractor shall use as a guide the 
applicable portions of the following regulations:  AR 37-12, AR 37-60, AR 37-111, AR 37-120, AR 725-50, AR 735-5, 
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AR 735-72, and STANFIN User Manual.  The Contractor shall request prior approval for deviation, amendment, or 
modification to the provisions of FAR 45.5 and DFARS 245.5, or the previously approved property control system, in 
writing, from the KO.  The PA will serve as the Property Book Officer (PBO).  The PA will designate a representative of 
SSB of the AMCOM Field Office (AFO) to serve as the SRAO.   

C.6.8.2 Stock Control and Locator System 
The Contractor shall establish and maintain a stock control and stock locator system on all Government 

property in its possession, and title and ownership to such stock control and stock locator system shall remain in and with 
the Government. 

C.6.8.3 Government Furnished Equipment/Material (GFE/GFM) 
All equipment necessary to access the Government’s automated supply system will be provided as 

Government Furnished Equipment.  The Contractor shall utilize Defense Property Accounting System (DPAS) to 
maintain accountability records for all GFE/GFM.  The contractor shall prepare the Standard and ADHOC Reports IAW 
DI-ALSS-81530. 

C.6.9 Primary Hand-Receipt Holder 

C.6.9.1 Property Accountability (PA) Officer  
The Contractor will appoint a Primary Hand-Receipt Holder that shall serve as the Contractor’s PA Officer 

for all GFE.  The Contractor shall designate, in writing, one (1) individual for facilities and industrial property, and one 
(1) for material to be held accountable and responsible for Government property provided to the Contractor under the 
terms of the contract.  The PA will serve as the PBO.   

C.6.9.2 Exclusions 
The following actions are Government-In-Nature (GIN) and will be performed by the Government.  The 

Contractor shall perform those functions in support of these exclusions as defined by this contract: 
 
C.6.5  Spare Parts Analysis 
C.6.5.2 Approvals of Requirement Objectives (RO) 
C.6.10  Approval of Disposal Actions 
C.6.10.1 Approval 
C.6.11  Accountability Adjustments 
C.6.11.1 Inventory Adjustment and Gains or Losses 
C.6.15  Local Purchase 
C.6.15.1 Local Purchase Approval 
C.6.15.2 Certifying Receipt and Acceptance 
 

C.6.10 Approval of Disposal Actions 

C.6.10.1 Approval 
The Contractor shall obtain approval by the SRAO or PBO before actual shipment of property to the 

Defense Re-utilization and Marketing Office (DRMO).  The Contractor shall report disposition of items directed to be 
sent to DRMO.  The Contractor shall prepare reports IAW DI-ALSS-81530. 

C.6.11 Accountability Adjustments 

C.6.11.1 Inventory Adjustment and Gains or Losses 
The Contractor shall generate inventory adjustment reports, Inventory Adjustment Records (IAR), and 

Statements of Gains or Losses to the SRAO or PBO, as appropriate, within three (3) working days after completion of the 
inventory and causative research will be completed within 30 days following the adjustment to the accountable records. 
The Contractor shall prepare the reports IAW DI-ALSS-81530. 

C.6.12 Government Furnished Equipment (GFE) 
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C.6.12.1 Compliance 
The GFE/GFM shall be utilized in accordance with and utilization data shall be collected and reported on 

GFE/GFM as required by the FAR, DFARS, AFARS, and AR 725-50. 

C.6.13 Avionics Equipment 
Procurement of items for support of avionics equipment will be governed by the provisions of current 

Army policies and directives applicable to items for which the US Army Communications and Electronics Command 
(CECOM) has logistical responsibility. 

C.6.14 Flight Safety Parts/Critical Safety Items 
Prior authorization shall be obtained from KO or COR for any local purchases, rework, or local 

manufacture to ensure the source meets all technical requirements for critical safety items/flight safety parts. The 
contractor shall prepare Serial Number Assignment Reporting Requirement (SNRR) for any item which requires 
serialization IAW DI-ALSS-81530.  

C.6.15 Local Purchase 
Procurement of material that would normally be Government Furnished required as a result of non-

availability of material through the DOD Supply System. 

C.6.15.1 Local Purchase Approval 
The PA and SRAO, where appropriate, will review and the KO will approve all local purchases. 

C.6.15.2 Certifying Receipt and Acceptance 
The Contractor shall provide all receipt documentation to the SRAO/PBO for items received.  After the 

certified receipt is returned by the SRAO/PBO, the Contractor shall complete the processing of the receipt IAW 
timeframes specified in AR 725-50. 
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C.7 UNIQUE ATTC REQUIREMENTS 
C.7.1 Performance of Work Objective 

This section identifies specific to the US Army Aviation Technical Test Center (ATTC) requirements, 
which are in addition to other requirements throughout this Performance Work Statement (PWS).  The ATTC, an element 
of Developmental Test Command (DTC) under the Army Test and Evaluation Command (ATEC), is located at Cairns 
Army Airfield.  The ATTC plans, conducts, analyzes, and reports on airworthiness qualification and developmental 
testing of Army aircraft, aviation systems, and associated aviation support equipment.  In addition to the general 
requirements set forth in this contract, the Contractor shall provide qualified personnel to support Research and 
Development testing and on-site aircraft maintenance support for ATTC and ATTC satellite locations as listed in C.7.10.  
Additionally, when required by the Government, ATTC shall provide these services to the US Army Aviation Center 
(USAAVNC) and other satellite units on Fort Rucker and the Contractor shall support these activities.  The contractor 
shall maintain aircraft in accordance with appropriate Technical Manuals, Federal Aviation Regulations, and US Army 
Aviation Technical Center government approved directives. 

C.7.2 Aircraft Maintenance/Test Support  

C.7.2.1 Scope of Work 
In addition to the general requirements set forth in other sections of this PWS, the Contractor shall furnish 

all personnel, management, material, parts, supplies, transportation, and equipment, except as provided herein as 
government furnished, to perform all Aviation Unit Maintenance (AVUM), Aviation Intermediate Maintenance (AVIM), 
approved depot maintenance of all assigned aircraft (with organic issued equipment), and all aviation associated 
equipment.  The Contractor shall prepare aircraft maintenance status report IAW DI-MISC-80508 and a cost and 
performance report IAW DI-FCNL-80912. 

C.7.2.2 Modification Work Orders (MWO) 
Contractor assistance shall be provided in the development of draft MWO’s as requested by the 

Government.  A database for configuration control of assigned aircraft shall be maintained and updated as work orders are 
issued; which includes mechanical drawings and center-of-gravity changes for weight and balance computations.  
Services shall include trial installations, development of prototype installation techniques; photographs; installation 
drawings and verbiage; and other assistance to project officers as requested.  Photographs are required to show damage 
and/or wear evident upon removal of test items and new installation orientation in regard to form, fit, and position. 

C.7.2.3 Ballast/Water Ballast Tanks 
Ballast/water ballast tanks shall be designed, fabricated, and installed by the Contractor in aircraft required 

by plans of test to fly at gross weights or a specific forward or aft center of gravity.  The expending of water capabilities 
shall be installed to include manual, electrical, and automatic dumping capabilities.  Lead weights shall be used for ballast 
as required by test plan and designated by aeroengineer to ensure weight and balance of aircraft meets flight profile. 

C.7.2.4 Controlled Exchange of Repair Parts Between Aircraft 
Any controlled exchange requires written government approval. 

C.7.2.5 Maintenance of Government Furnished Equipment (GFE) 
The Contractor shall perform organizational, direct and general support maintenance and approved depot 

maintenance for all material handling equipment; GSE; Test, Measurement, and Diagnostic Equipment (TMDE); special 
tools; auxiliary equipment; motor vehicles; engineer; and special purpose equipment furnished by the Government to the 
Contractor as GFE in accordance with C.3.5. 

C.7.2.6 Configuration and Control of Equipment 
The Contractor shall provide configuration and control of equipment installed on aircraft, test item(s), 

location, and installation data to include type avionics, instrumentation package, wiring harness, brackets, fixtures, 
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armament, and verification of weight and balance for ATTC.  Aircraft configuration data (ATTC) reports shall be 
provided IAW DI-MISC-80508. 

C.7.2.7 Test Coordinator Support 
The Contractor shall provide onsite dedicated test coordinators to act as liaison between the Contractor and 

the COR at ATTC.  The coordinators shall receive and coordinate all test and special requirements (e.g., schedules, 
resources, installation and removal of test items to the aircraft); prepare contractor cost estimates in support of a given test 
gather, interpret, and report all test data as directed; coordinate with test engineers on all test designs and instrumentation 
requirements; schedule priorities to accomplish test requirements with contractor engineers, supervisors, and production 
control; ensure attention to detail and follow up on all test projects, test plans, and aircraft with maintenance support 
personnel; and monitor test man-hour estimates against actual man-hours worked to ensure project funds are not 
exceeded, by use of automated daily inquiries.  Inquiries shall include but not be limited to automated report to show all 
cost, flight hours, temporary duty (TDY), man-hours, material costs, and other related costs, on one report, by cost 
centers.   The Contractor shall report IAW DI-MGMT-80368. 

C.7.2.8 Depot Level Repair Support 
The Contractor shall seek authority to provide depot level repair support to all Developmental Test 

Command (DTC) activities and US Army Test and Evaluation Command (ATEC) directed support before undertaking 
depot level maintenance actions.  These actions will be coordinated through the local AMCOM Maintenance Officer and 
directed by KO or COR.  The Contractor shall comply with Quality Engineering Standards 1 and 2 on Flight Safety 
Parts/Critical Safety Items.  The Contractor will provide support for all aircraft in ATTC inventory not covered by 
AMCOM Fixed-Wing C-12/U-21 contract.   

C.7.2.9 Aircraft Availability 
The Contractor shall for ATTC and other satellite missions provide maximum availability of aircraft to 

complete accelerated test programs.  The Contractor shall adjust workforce to meet day and night hour requirements and 
man second or third shifts as directed to sustain the ATTC testing and Lead-the-Fleet (LTF) tempo. 

C.7.2.10 Maintenance Holding Area 
The Contractor shall establish a maintenance holding area for components removed from aircraft while test 

components are installed and undergoing project tests.  Maintenance operating procedures shall provide for accounting 
control of components maintained within the maintenance holding area.  The Contractor shall provide to the KO or COR 
automated listing of removed components and test components stored either for test projects or completed test projects. 

C.7.2.11 The ATTC Testing at Fort Rucker and Off-Site 
The Contractor shall participate as part of a mixed work force to support testing at Fort Rucker and at the 

off-site locations.  Support crews may include Department of Army Civilians (DAC), instrumentation technicians, 
maintenance mechanics, and other qualified contractor personnel required to support test requirements.   

C.7.2.12 Environmental Coordinator 
The Contractor shall provide onsite an Environmental Coordinator to provide assistance and support to the 

ATTC Environmental Coordinator and Safety and Occupational Health Manager (SOHM)/Aviation Safety Officer 
(ASO).  Primary responsibilities are in the area of environmental, ensuring that ATTC activities have viable 
environmental programs in place with additional duties to assist the SOHM/ASO in the area of aviation safety pertaining 
to the conduct of developmental and airworthiness aviation testing.  The Environmental Coordinator must be a graduate 
of the US Army Safety Officer’s Course, and the US Army Basic Environmental Staff Course, withe10  years experience 
in Army aviation safety, and five (5) years in Army aviation research and development organizations.  

C.7.3 Maintenance Of Components And Equipment 

C.7.3.1 Scope of work 
In addition to the general requirements set forth in C.3, the Contractor shall perform the following tasks 

described in this subsection: 
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C.7.3.2 Special Testing Equipment  
Contractor services shall be available and provided for the design, development, and mounting of special 

equipment to accomplish test on test aircraft, aircraft components, and ground support equipment.  Drawings provided 
shall meet Federal Aviation Administration (FAA) standards. 

C.7.3.3 Engineering Support for Special Tools and Equipment 
If required, the Contractor shall provide dedicated onsite engineering, aeroengineering, and electrical 

engineering support for design and modification of special tools and equipment required for test projects that are not 
available through normal supply channels.  The Contractor shall provide technical support for the fabrication, installation, 
modification, and analysis of airframe loads in flight and crash conditions; prepare drawings; electrical and structural load 
analysis for airworthiness release requests of installed test item/equipment to support project and fielding of new system; 
and prepare mechanical drawings either manually or through Computer Assistance Design (CAD) by onsite engineers and 
draftsmen and engineering support for prototyping and MWO drawings.  The Contractor will build prototype MWO and 
systems as directed by the Contracting Officer (KO) or Contracting Officer Representative (COR).  Tasking will include 
producing MWO to include packing and shipping.  Materials and processes required for such MWOs shall be screened by 
the Environmental Compliance Coordinator. 

C.7.3.4 Electrical and Mechanical Drafting Support 
If required, the Contractor shall provide onsite electrical and mechanical drafting as directed by work 

orders, test directives, or project officers to depict aircraft test, installation, instrumentation, design changes, repairs, 
special tools, and equipment required to perform or improve maintenance of aircraft and components. 

C.7.3.5 Component Shop 
The Contractor shall provide onsite component shop to implant degraded components into transmission, 

gearboxes, or other drive components.  The installation and removal of implant degraded components shall, in the 
majority of cases, require extensive disassembly and reassembly of the basic component, which in most cases shall be 
depot maintenance. 

C.7.3.6 Hydraulic Shop 
The Contractor shall provide onsite hydraulic shop to repair, align, implant, and troubleshoot aircraft 

hydraulic rotor, propeller, drive, and related actuating systems. 

C.7.3.7 Engine Shop 
The Contractor shall provide an onsite engine shop to overhaul, repair, align, implant component(s), and 

troubleshoot standard or test.  The installation of implant degraded components or test components shall, in the majority 
of cases, require extensive disassembly and reassembly of the basic component which in most cases shall be depot level 
or vendor assisted through Government direction by Project Manager (PM) Office of US Army Aviation and Missile 
Command (AMCOM)/Program Executive Office (PEO).  

C.7.3.8 Sheet Metal Shop 
The Contractor shall provide onsite sheet metal shop capable of repair and local manufacture of sheet metal 

components and fiberglass covers and mounts from samples and prints provided by project officers or test directives.  
Reconditioning, modifying, and local manufacturing processes shall meet serviceability standards established in 
applicable technical manuals and draft MWO.  The Contractor shall provide assistance to engineer and project officers for 
preparation of detailed drawings for changes to prototype MWO as fit and function tests are directed by the KO or COR.  
Government fabrication technicians will work in the shop when tasked to do a specific project as directed by the COR at 
ATTC.  The Government reserves the right to utilize the shop for Government purposes including allowing work to be 
performed by other fabrication technicians as directed by COR at ATTC. 

C.7.3.9 Machine and Welding Shop 
The Contractor shall provide on-site machine and welding shop capable of repair or local manufacture of 

required test items and support tools, from samples of prints provided by project officer or test directives.  
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Reconditioning, modifying and local manufacturing processes shall meet serviceability standard and draft MWO.  The 
Contractor shall provide assistance to engineering and project officers in preparation of detailed drawing for changes to 
prototype MWO as fit and function tests are directed by the KO or COR. Government fabrication technicians will work in 
the shop when tasked to do a specific project as directed by the COR at ATTC. 

C.7.3.10 Paint, Fabric, and Upholstery Shop 
The Contractor shall provide an onsite paint, fabric, and upholstery shop for a two (2) shift spot paint 

capability and operation of authorized paint, fabric, and upholstery equipment.  Contractor shall maintain capabilities for 
spot paint, fabric and upholstery repair operations at satellite installations IAW C.7.10 as directed by KO or COR. The 
Contractor shall strip, paint, and mark aircraft IAW TM 55-1500-345-23. This includes Chemical Agent Resistant 
Coating (CARC) of airframes and painting test aircraft at ATTC.  The ATTC’s COR will provide the aircraft tail numbers 
of the aircraft to be painted. There will be two (2) to three (3) each year requiring approximately 750 man-hours.  Onsite 
and satellite painting and upholstery installation facilities shall comply with Army, federal, state, and local Environmental 
regulations. 

C.7.3.11 Avionics and Electrical Shop 
The Contractor shall provide an onsite avionics and electrical shop for maintenance of ground and airborne 

communications, radar, navigation, weather avoidance, data assimilation, and relay equipment assigned or to be assigned 
to ATTC.  Avionics Shop will track aircraft configuration and control of all A-Kit installations, wiring configuration, and 
type radios, radar, and other equipment, provide monthly update to COR.  Provide support for Aircraft Survivability 
Equipment (ASE) and classified ASE equipment.  Provide limited depot repair for ASE equipment.  Provide security of 
equipment using ASE vault in hangar Building 30104. 

C.7.3.12 Instrumentation Shop 
The Contractor shall provide onsite instrumentation shop to fabricate, install, repair, and operate test 

instrumentation equipment.  The Contractor shall fabricate instrumentation packages per design instructions or plans 
furnished by the instrumentation project engineer; disassemble instrumentation packages, wiring, transducers, and 
accessories on test aircraft as directed by work order, test directive, or project engineer; and provide for the operation of 
instrumentation systems on specified test as directed by the Government.  This shop will work with or be assisted by 
government technicians as tasked by the COR.  

C.7.3.13 Aviation Life Support System Equipment (ALSE)  
The Contractor shall have an Aviation Life Support System (ALSS) program and provide onsite a qualified 

ALSE technician, as required by AR 95-1, Chapter 8.  The ALSE technician shall inspect, test, and repair ALSE assigned 
to ATTC and provide support as requested to specific off-station requests. 

C.7.3.14 Aircraft/Armament Support 
The Contractor shall provide onsite aircraft/armament mechanics to perform limited armament maintenance 

on assigned aircraft.  This includes phased maintenance of the specified aircraft armament systems.  The requirements 
shall consist of, but not be limited to, the installation/removal of stores, jettison cartridges, pods, launchers, and 
guns/cannons, troubleshooting armament malfunctions, and assisting in system boresiting.  Government equipment 
necessary to complete armament checks/inspections will be made available to satellite installations.  The Contractor shall 
provide the same service to support test at ATTC as required for maintaining the armament system. 

C.7.3.16 Production Control 
The Contractor shall maintain a separate production control onsite for ATTC.  The production control 

function is separate from maintenance and supply.  Production control shall be assigned the authority and responsibility to 
manage aircraft, plans, schedule to meet ATTC mission requirements, plans, projects, issue priorities, managed and 
propositioned supplies; and provide for central collection, recording, collation, analysis, and reporting statistical 
information.  Coordination with flight operations is required to ensure proper utilization of aircraft to meet test 
requirements. The Contractor shall prepare a 1352 report for aircraft assigned to ATTC at Fort Rucker. 
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C.7.3.17 Quality Control 
The Contractor shall maintain a separate quality control program on site.  Quality Control shall be assigned 

the authority and responsibility to monitor and take timely action to preclude a major problem.  The Contractor shall 
maintain all army approved directives and applicable publication at ATTC, Building 30106, Cairns Army Airfield.   

C.7.4 Automation  

C.7.4.1 Scope of Work 
In addition to the services described in C.4, the Contractor shall provide the personnel required to 

develop/input automated reports to include interfacing with the Local Area Network (LAN) and the Management 
Information System (MIS) at ATTC.  Automated configuration and control of equipment installed on aircraft, test items, 
location, and installation data are to include types of avionics instrumentation packages, wiring harnesses, brackets, 
fixtures, armaments, and verifications of weight and balance for ATTC aircraft upon receipt of the Air Worthiness 
Release 

C.7.4.2 Logbook Updates 
Aircraft mechanics, production control, and quality control personnel shall be required to utilize, maintain, 

and update automated logbooks systems.  System shall be input in the ATTC data bank daily.  All entries on ATTC 
aircraft logbooks will include part number and serial number of all removed and replaced parts on aircraft in test status.  
For aircraft in the Enhanced Logbook Automated System (ELAS) while TDY, the Government will furnish portable 
computers with transfer capability of information from onsite back to Fort Rucker via telephone (modem) or other 
automated means.  This will be downloaded each day. All forms and records will be maintained per applicable TM, 
Department of Army (DA) Pamphlets, and AR. 

C.7.4.3 Access for COR and Alternate in Buildings 
The Contractor shall provide password and appropriate access to the automated system to COR and 

alternate COR at ATTC in Buildings 30802 and 30109.  This access shall include the following categories of information 
supply; aircraft current information (for aircraft currently assigned to ATTC); aircraft historical information (for aircraft 
currently and previously assigned to ATTC); man-hour data (raw preliminary date); and man-hour and cost data 
(validated by the Contractor Budget and Finance Department). 

C.7.4.4 Access to Enhanced Logbook Automated System (ELAS) 
The Contractor will provide access to LAS via LAN at ATTC for monitoring of government test 

directors/planners and quality control monitoring.  Access will be limited to view and print functions only.  Contractor 
will provide access codes to Quality Assurance (QA) at ATTC through COR. 

C.7.4.5 Reports 
All ATTC testing shall be accountable and identified to individual customers; therefore, all maintenance on 

aircraft, related test projects, or support, shall be identified on automated work order report and/or data elements posted 
daily to ATTC database to support daily direct man-hours, aircraft status, flight hours, and cost data.  Related indirect and 
nonproductive hours shall be likewise reported.  Maintenance data reported shall be subject to verification by government 
monitors and cumulatively identified on monthly reports.  The ATTC aircraft records of historical data shall be 
maintained on all aircraft and subcomponents as required.  These records shall be kept in test data field in ATTC MIS 
database. 

C.7.4.6 Data Collection 
The Contractor shall edit collected data, parts usage to include part number, functional group, failure code, 

and cost added and forwarded to the Local Area Network (LAN) System at ATTC each day during administrative 
workdays (7:30 AM - 4:15 PM) via Local Area System (LAS) and automated work orders as applicable. 

C.7.4.7 Reliability, Availability, and Maintainability (RAM) Reporting 
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The RAM of new or prototype aircraft and related equipment will be collected by government and/or 
contractor personnel for data reduction.  Information will be recorded in computer format by another contractor’s 
personnel for evaluation of system maintainability and reviewed at military Test Integration Working Group meetings. 
Contractor data reduction will not be used to evaluate maintenance contractor.  The ELAS input by contractor shall 
require error-free entries. 

C.7.5 Other Services 

C.7.5.1 Scope of Work 
In addition to the services described in C.5, the Contractor shall provide onsite photographic support (still 

digital and video) to aid in the development of case histories of developmental items, document Equipment Improvement 
Recommendation (EIR) and Test Incident Report (TIR) exhibits, design changes to test items, and produce photographs 
required for the issuance of airworthiness releases of test/developmental items.  The Contractor shall provide 
photography, drafting, and layout design to include drawings and slide presentation to support test mission. An implant 
degraded parts photograph shall be required and shall become a part of data package, which shall include the complete 
history of the respective part to be assembled.  Photo/video documentation of degraded parts/components shall be 
required at the completion of test, or removal of the component/part, per project officer, or as directed by KO or COR.  
Photographic Service shall include still and video from aerial flights, from the Tyler mount and from vehicles, both air 
and ground type.  Photographer must able to pass Class III flight physical.  
C.7.5.2 Flight Line Transportation 

The Contractor shall provide flight line transportation for aircrews and passengers to include baggage and 
cargo between aircraft and operations, when such function relates to aircraft maintenance and test support. 

C.7.5.3 Flight Missions Support 
In addition to maintenance test flights, the Contractor’s day/night pilots shall perform flight missions in 

support of the ATTC flight hour program, to include the LTF program as directed by the Government (workload data is 
listed in Attachment 5).  The Contractor shall provide attack helicopter pilots and gunners to support the armament 
mission assigned to ATTC at Fort Rucker and at off-site locations. 

C.7.6 Supply 

C.7.6.1 Scope of Work 
The Contractor shall be considered a customer to the SARSS-1 and SARSS-2A and shall provide those 

services and personnel resources required to maintain and sustain internal daily supply operations utilizing approved 
Army logistics systems/platforms and procedures as described in C.6.2, C.6.3, and C.6.6.  The Contractor shall provide an 
selected funding summary report (ATTC) IAW DI-ALSS-81530. 

C.7.6.2 Government Furnished Equipment 
Attachment 14 is a listing of equipment on ATTC’s Table of Distribution of Allowance (TDA) property 

book Unit Identification Code (UIC) W376AA that will be hand receipted to the Contractor.  The Contractor shall 
administer a Property Control System IAW established regulatory guidance as described C.6.8 and C.6.9.      

C.7.7 Flight Operations Support 

C.7.7.1 Scope of Work 
 The Contractor shall maintain capability to provide full on-site/off-site flight operations to support the 

ATTC.  The support will be conducted in accordance with current Army directives including but not limited to Field 
Manual (FM) 1-300, AR 95-1, and AR 95-2. Areas for support to be provided include management of assigned 
government crewmember and noncrewmember records, flight scheduling, flight following, aircrew aircraft qualification, 
and all other areas normally accomplished by military flight operations. 

C.7.7.2 Aircrew Training Program 
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The Contractor shall also provide support for the administration of the US Army Test and Evaluation 
Command (ATEC), and ATTC Aircrew Training Program (ATP).  Support required but not limited to include contractor 
instructor pilot meeting the qualification and currency requirements as stated in AR 95-1 to administer the above 
referenced ATP.   

C.7.8 Personnel 

C.7.8.1 Scope of Work 
The Contractor shall provide flight crewmember personnel who meet the qualification requirements of AR 

95-1 and AR 95-20 for pilot in command (PC), pilot (PI), copilot (CP), instructor pilot (IP), instrument flight examiner 
(IE), standardization instructor pilot (SP), maintenance test pilot (MP), maintenance test flight evaluator (ME), 
experimental test pilot (XP), and crew chief.  The Contractor shall provide a separate and distinct job classification for the 
flight crewmember position. 

C.7.8.2 Flight Crewmembers Requirements for Aircraft 
The Contractor shall provide the appropriate number of flight crewmembers who are qualified to perform 

crewmember duty on EH-60/A/L, UH-1, AH-64A/D, C12/23A/C, CH-47D/F, OH-58A/C/D, TH-67, T-34, and UH-
60A/L/Q aircrafts. 

C.7.8.3 Duty Requirements 
The Contractor shall provide the appropriate number of qualified, current, and proficient flight 

crewmembers as determined by the Government to perform crewmember duty on experimental, engineering, check, and 
support flights as defined in AR 95-20.  

C.7.8.4 Qualification Requirements for Other Requirements 
The Contractor shall provide the appropriate number of flight crewmembers, as determined by the Government, who meet 
the qualification requirements of AR 95-1, AR 95-20, TC 1-210, ATTC Memorandum 95-1, and the applicable aircrew 
training manual (ATM) for night vision goggle, night vision device, external load, rescue hoist, formation flight, serial 
gunnery, terrain flight, and chase/pace operations. The contract pilots designated to administer the unit’s ATP will 
satisfactorily demonstrate proficiency initially and annually thereafter to an Army Standardization Pilot (SP) or Flight 
Examiner (IE) approved by the Government Flight Representative (GFR) in all tasks designated by the ATTC 
Commander on unit aviator/pilot Commander Task List (CTL). 

C.7.8.5 Inspection and Acceptance of Quality 
In addition to government surveillance, the Contractor shall have an internal surveillance/quality program. 

C.7.9 Test Reports 

C.7.9.1 Scope of work 
In addition to reports and records described in C.9.1 and C.7.4.5, the Contractor shall be responsible for 

preparing test reports for each project task by the COR to provide a test manager or director in accordance with DOD 
Form 1423-2 and submitting the report to ATTC for approval within the time frame specified by the COR.  The test 
report shall be submitted in the form as specified by ATTC IAW ATTC Pamphlet 70-2.  The report shall accurately 
reflect the data acquisition procedures used during the test, and specify the test finding including data analyses and 
classification of anomalies in accordance with AR 310-25.  Safety anomalies shall be classified in accordance with 
Military Standard 882B (MIL-STD).  Test incidents shall be prepared during the entire test in accordance with DTC 
Regulation 70-13.  The Contractor shall prepare reports IAW DI-MISC-80508. 

C.7.10 Location of Services 
The Contractor shall perform services at Fort Rucker.  In addition, qualified contractor personnel may be 

called upon to perform services at other frequently used test locations and open air ranges such as Yuma Proving Ground, 
Arizona; Alamosa, Colorado; Duluth, Minnesota and other locations; Edwards Air Force Base, California; Aberdeen 
Proving Ground, Maryland; Dugway Proving Ground, Utah; Redstone Arsenal, Alabama; Whitesands, New Mexico; 
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Eglin Airforce Base, Florida; and/or West Palm Beach, Florida; on the basis of either Permanent Change of Station (PCS) 
or Temporary Duty (TDY), depending on the anticipated duration of the requirement.  On an infrequent basis, the 
Contractor shall perform TDY services Outside Continental United States (OCONUS) IAW the Joint Travel Regulation 
(JTR) 

C.7.10.1 Allowable Cost for TDY 
Allowable costs for TDY will be reimbursed to the Contractor in accordance with Joint Travel Regulations 

(JTR). 

C.7.10.2 Permanent Change of Station (PCS) 
A PCS is defined as services for duration of one (1) year or more.  The PCS cost shall be reimbursed IAW 

FAR Part 31.205-35. 

C.7.11 Simulation Man-Hour Cost Report 
The Contractor shall prepare a report IAW DI-MISC-80508. 

 
 



ATTACHMENT 1 
CONTINUATION SHEET 

Reference No. of Document Being Continued 
PIIN/SINN  DAAH23-03-R-0211          MOD/AMD  0004 

 
Page i 

SECTION C.8 DESCRIPTION/SPECIFICATIONS/WORK STATEMENT 
MANAGEMENT AND PERSONNEL 

SECTION C.8 
 

Name of Offeror or Contractor:   
 
 
 

C.8    Management and Personnel 
Page i 

C.8 MANAGEMENT AND PERSONNEL ..............................................................................2 
C.8.1 Operating Hours ....................................................................................................................................2 
C.8.2 Personnel ................................................................................................................................................2 
C.8.3 Standards of Conduct............................................................................................................................2 
C.8.4 Personnel Qualifications .......................................................................................................................2 

C.8.4.1 Project Manager (PM)....................................................................................................................2 
C.8.4.2 Safety, Supply, Human Resources, and Security/Training Positions.............................................2 
C.8.4.3 Aeronautical/Aerospace and Maintenance Engineers. ...................................................................2 
C.8.4.4 Quality Control Managers..............................................................................................................2 
C.8.4.4.1 Quality Control Inspectors ............................................................................................................3 
C.8.4.5 Airfield Maintenance Managers and Supervisors ..........................................................................3 
C.8.4.6 Maintenance Personnel and Logistics Coordinators for Lowe and Hanchey Airfields .................3 
C.8.4.7 Quality Test Coordinator at Hanchey.............................................................................................3 
C.8.4.7.1 Records Clerk................................................................................................................................3 
C.8.4.7.2 Quality Deficiency Report Technician..........................................................................................3 
C.8.4.8 Mechanics ......................................................................................................................................3 
C.8.4.8.1 Qualification..................................................................................................................................3 
C.8.4.8.2 Quality Training Certification .......................................................................................................3 
C.8.4.9 ATTC Test Pilots ...........................................................................................................................3 
C.8.4.10 Nondestructive Testing (NDT) Certification .................................................................................4 
C.8.4.11   Radiological Protection Officer (RPO) .........................................................................................4 
C.8.4.12 Pilot Physical Requirements...........................................................................................................4 
C.8.4.12.1 NonCrewmembers/Crewmembers and Ground Personnel Physical Requirements ......................4 
C.8.4.13 Pilot Qualification Requirements ...................................................................................................4 
C.8.4.13.1 Army Aircraft Maintenance Officers’ Course (AMOC) ...............................................................4 
C.8.4.13.2 Flight Safety Standardization/Safety Pilot ....................................................................................4 
C.8.4.13.3 Chief Flight Safety Standardization/Safety Pilot ..........................................................................4 
C.8.4.13.4 Contractor Pilot Proficiency Requirements...................................................................................4 
C.8.4.13.5 Maintenance Test Flight Evaluators (ME) Qualification Requirements .......................................5 
C.8.4.13.6 Contractor Instructor Flight Crewmembers...................................................................................5 
C.8.4.13.7 Instructor Pilot (IP) Certification ..................................................................................................5 
C.8.4.14 Safety Personnel.............................................................................................................................5 
C.8.4.14.1 Air/Ground Safety Officer ............................................................................................................5 
C.8.4.14.2 Safety Program Manager...............................................................................................................5 
C.8.4.15 Environmental Compliance Coordinator (ECC) ............................................................................5 

C.8.5 Information Technology Manager .......................................................................................................6 
C.8.5.1   Information Technology Manager .................................................................................................6 

C.8.6 Personnel Assignment/Reassignment...................................................................................................6 
C.8.6.1 Personnel Reassignment.................................................................................................................6 
C.8.6.2 Reassignment Changes...................................................................................................................6 
C.8.6.3 Training After Reassignment .........................................................................................................6 

C.8.7 National Agency Checks (NAC) ...........................................................................................................6 
C.8.7.1 Badges............................................................................................................................................6 

C.8.8 Security Requirements ..........................................................................................................................6 
C.8.9 Document Signature Authorization .....................................................................................................6 



ATTACHMENT 1 
CONTINUATION SHEET 

Reference No. of Document Being Continued 
PIIN/SINN  DAAH23-03-R-0211          MOD/AMD  0004 

 
Page ii 

SECTION C.8 DESCRIPTION/SPECIFICATIONS/WORK STATEMENT 
MANAGEMENT AND PERSONNEL 

SECTION C.8 
 

Name of Offeror or Contractor:   
 
 
 

C.8    Management and Personnel 
Page ii 

C.8.10 Staffing Report.......................................................................................................................................6 
C.8.11 Staffing Report.......................................................................................................................................7 
C.8.12 Report of Technical Inspection, Authorization, Taxi, Run-up, Aerial Flight, Test Pilot ................7 



ATTACHMENT 1 
CONTINUATION SHEET 

Reference No. of Document Being Continued 
PIIN/SINN  DAAH23-03-R-0211          MOD/AMD  0004 

 
Page 2 

SECTION C.8 DESCRIPTION/SPECIFICATIONS/WORK STATEMENT 
MANAGEMENT AND PERSONNEL 

SECTION C.8 
 

 
 
 

C.8    Management and Personnel 
Page 2 

C.8 MANAGEMENT AND PERSONNEL 
C.8.1 Operating Hours 

The Contractor shall operate on a 24-hour basis, seven (7) days per week as necessary to meet all 
requirements of this Performance Work Standard (PWS). 

C.8.2 Personnel 
The Contractor shall provide sufficient personnel possessing the skills, knowledge, and training to perform 

the tasks described herein at all locations including Army heliports, Army airfields, stagefields, and tactical sites used for 
US Army Aviation Center (USAAVNC) flight training.  Moreover, the Contractor shall assure centralized control and 
overall management of all personnel and shall assure that all required federal, state, and local licenses, permits, and 
certifications are acquired prior to contract personnel performing any services.  The Contractor shall be responsible for 
the adherence of its personnel to all rules, regulations, directives, and requirements pertaining to the conduct of personnel 
on the military reservation prescribed or issued by the Installation Commander.  At a minimum, key personnel will 
include the Project Manager; Quality Control Managers; Information Technology Manager; Supply Operations Manager; 
Maintenance Operation Manager; or equivalent positions. 

C.8.3 Standards of Conduct 
The Contractor shall not hire or employ for performance under this contract any person(s) whose 

employment would result in a conflict with the Government Standards of Conduct as defined in the Joint Ethics 
Regulation, Department of Defense (DOD) 5500.7-R. 

C.8.4 Personnel Qualifications  
The personnel qualifications established below are considered minimum requirements.   

C.8.4.1 Project Manager (PM) 
The Contractor shall provide an onsite PM.  The PM shall be responsible for the overall management and 

coordination of this contract and shall act as the central point of contact with the Government.  The PM shall have 
complete authority to act for the Contractor and will have at least 10 years aviation management experience.  The 
Contractor shall have a PM or designated PM on-site during all times of contract performance.  The designated PM shall 
meet the same qualifications established herein.  The Contractor shall furnish the KO or COR the names and phone 
numbers of the PM and all management and supervisory personnel not later than contract award date and every six (6) 
months thereafter.  The KO or COR shall be notified within four (4) hours of any changes. 

C.8.4.2 Safety, Supply, Human Resources, and Security/Training Positions 
The Controller, Contract Administrator, and the managers of Production Control, Safety, Supply, Human 

Resources, and Security/Training shall have three (3) years of related experience.  Note:  The terms “director” and 
“manager” are synonymous throughout this contract. 

C.8.4.3 Aeronautical/Aerospace and Maintenance Engineers. 
Aeronautical/aerospace and maintenance engineers shall have a Baccalaureate Degree in a related 

discipline and two (2) years of aviation engineering experience.   

C.8.4.4 Quality Control Managers 
All key management quality control personnel shall have five (5) years quality control experience, of which 

three (3) years must be commensurate with position assigned and shall hold a valid (current) Federal Aviation 
Administration (FAA) Airframe and Powerplant (A&P) License.  Quality control supervisors assigned to any FAA 
commercial, nonstandard military aircraft must possess a valid A&P License with an inspector’s authorization. 
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C.8.4.4.1 Quality Control Inspectors 
All quality control inspectors shall hold a valid (current) FAA A&P License.  Technical Inspectors for CH-

47, UH-60, AH-64, and OH-58D aircraft will have a minimum of one (1) year experience on the Mission Design Series 
(MDS) airframe they will be inspecting.  Inspectors shall verify repair/maintenance documentation complies with 
requirements levied in Department of Army (DA) Pamphlet 738-751.  The most qualified personnel should fill technical 
inspector positions. 

C.8.4.5 Airfield Maintenance Managers and Supervisors  
Airfield managers and maintenance supervisory personnel for any FAA commercial, nonstandard military 

aircraft and the Aviation Maintenance Support Shops (AMSS) manager shall be required to possess a valid A&P License. 

C.8.4.6 Maintenance Personnel and Logistics Coordinators for Lowe and Hanchey Airfields 
Key supervisory maintenance personnel and Logistics Coordinators located at Lowe and Hanchey Airfields 

shall have five (5) years of aviation maintenance/logistics experience.  Logistics Coordinators will only be required at 
Lowe and Hanchey Airfields.  Logistics Coordinators will monitor and provide supply support to the assigned field.  
Specifically, the Logistics Coordinator will analyze all Bench Stock, Prescribed Load List (PLL), and shop stock and 
recommend revision of stockage level in support of the UH60 and AH-64 fleets.  Coordination is required with the Army 
to ensure proper logistics support is maintained and problems identified. 

C.8.4.7 Quality Test Coordinator at Hanchey  
Fifteen years experience in Airframe and Power Plant Maintenance; Production Control; Inspection; overall 

maintenance and/or Quality Control supervision.  Must have a FAA Airframe and Power Plant Certificate.  Acts as 
contractor’s liaison with ACLC and external government agencies, major commodity commands, and manufacturers.  
Receives and coordinates special project requirements from ACLC, Maintenance System Management Branch.  Gathers, 
interprets and disseminates technical information.  Investigates and analyzes maintenance and quality problems associated 
with the Apache that impact mission requirement, reliability, and maintainability of the aircraft. 

C.8.4.7.1 Records Clerk 
Performs clerical duties including inspection or aircraft records, preparation of logs, documents and 

compilation and input of data as assigned by Quality Test Coordinator.  Interprets directives, manuals, procedures, or 
other instructions affecting aircraft, vehicle, and equipment records; and initiates appropriate actions required by the 
Army’s Maintenance Management System relating to aircraft vehicle and equipment.  Must be proficient in DA Pamphlet 
738-751 and ELAS. 

C.8.4.7.2 Quality Deficiency Report Technician 
Must possess a valid FAA Airframe and Power Plant license or have experience as an aircraft mechanic.  

Must possess effective verbal and written communication skills. 

C.8.4.8 Mechanics 

C.8.4.8.1 Qualification 
Fifty (50) percent of mechanics that work TH-67 must have an A&P License.  Mechanics must be qualified 

by aircraft type with one (1) year aviation maintenance experience or have an A&P License. 

C.8.4.8.2 Quality Training Certification 
The Contractor shall identify special processes in accordance with ISO-ANSI/ASQC 9001-2000 standard 

and 10012-1 or equivalent system.  Training certificate and documentation requirements shall be identified.  At a 
minimum, welding electroplating, developing electronic test set, and aircraft circuit card repair shall be special processes. 

C.8.4.9 ATTC Test Pilots 
All US Aviation Technical Test Center (ATTC) contractor pilots (e.g. maintenance, instructor, 

experimental) shall be instrument rated.  A minimum of two (2) pilots shall be dual rated in multi-engine military aircraft.  
All ATTC contractor pilots shall be qualified in a minimum of at least two (2) ATTC assigned aircraft by type (mission-
design-series)  
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C.8.4.10 Nondestructive Testing (NDT) Certification 
A minimum of two (2) quality control personnel will be trained and certified as an Examiner (Level III) to 

monitor the NDT Program, interpret codes, standards and other contractual documents that control the NDT method.  The 
examiners shall be capable of conducting the training and examination in all NDT methods to certify and to re-certify all 
operators and inspectors as outlined in NAS 410 or ASNT-CP-189.  Quality Control personnel involved in inspection of 
various NDT will be trained and certified with a minimum rating Level I.  

C.8.4.11   Radiological Protection Officer (RPO) 
The Contractor shall appoint a primary and an alternate RPO for the purpose of surveying and enforcing 

radiation safety procedures outside a shielded facility.  The RPO will be required to have a formal certification by an 
approved school.  Personnel certified in Radiographic Testing (RT) shall be required to perform operations within a 
shielded facility and with unshielded conditions at all of the supported airfields. 

C.8.4.12 Pilot Physical Requirements 
All Contractor pilots shall undergo and successfully complete initially and annually thereafter, a flight 

physical IAW Army Regulation (AR) 95-20 and service guidance contained in AR 40-501. Contract pilots shall not 
perform flight duties after receiving treatment, medication, or drugs until properly cleared by a designated medical 
examiner.  Further, the Government reserves the right to have contractor pilots examined at US Army medical facility 
when deemed necessary. 

C.8.4.12.1 NonCrewmembers/Crewmembers and Ground Personnel Physical Requirements 
All contractor crewmembers (other than pilots), non-crewmembers, and ground personnel who perform 

main engine run-ups or taxi, or operate aircraft and installed auxiliary power units (APU) shall possess a current physical 
requirements IAW AR 95-20 and service guidance contained in AR 40-501.  Contractor crewmembers, Non-
crewmembers and Ground run-up/taxi personnel shall not perform flight or aircraft run-up/taxi duties after receiving 
treatment, medication, or drugs until properly cleared by a designated medical examiner.    

C.8.4.13 Pilot Qualification Requirements 
The Contractor’s pilots shall meet the qualification requirements of AR 95-20.  All pilots shall meet the 

requirements of FAA instrument certification; no waivers will be granted.   

C.8.4.13.1 Army Aircraft Maintenance Officers’ Course (AMOC) 
Contractor maintenance pilots (MP) shall have successfully completed Phase II of the Army AMOC.  Pilots 

flying OH-58D, UH-60, CH-47D, or AH-64 aircraft must be a Phase II graduate in the particular aircraft prior to 
assuming Pilot-In-Command (PIC) and MP duties in those aircraft.   

C.8.4.13.2 Flight Safety Standardization/Safety Pilot 
The Contractor shall have at least one (1) dedicated flight safety standardization/safety pilot at each 

basefield to cover all hours of operation; however, area coverage is permitted for weekend operations or for airfields with 
less than three (3) pilots assigned.  Contractor standardization/flight safety officer shall coordinate through the local 
Aviation Center Logistics Command (ACLC) with the supported basefield chain of command and Air/Ground Safety 
Coordinator to enhance air and ground accident prevention and standardization.   

C.8.4.13.3 Chief Flight Safety Standardization/Safety Pilot 
The Contractor shall have one (1) standardization/safety pilot responsible to the Director of Quality Control 

for planning, organizing, directing, and controlling all phases of flight operations and each flight safety 
standardization/safety pilot. The safety pilot shall be centrally located and readily available to the Government Flight 
Representative (GFR) to coordinate the requirements of AR 95-20 and the contract. 

C.8.4.13.4 Contractor Pilot Proficiency Requirements 
Contractor flight crewmembers shall annually demonstrate their ability to perform assigned crew duties in 

all aircraft models flown in accordance with the criteria for standardization/ evaluation of flight crewmembers in the 
approved contractor’s procedures. Contractor instructor pilots shall perform the annual standardization evaluation when 
approved by the GFR.  Additionally, contractor pilots shall successfully complete an annual maintenance test pilot (MP) 
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evaluation in accordance with the criteria for standardization/evaluation of flight crewmembers in the approved 
contractor’s procedures.  Maneuver standards are as stated in Aircrew Training Manual.  The MP evaluations shall be 
given by those contractor pilots properly qualified as maintenance test flight evaluators (ME) or by the Government, at 
the Government’s unilateral discretion.  The annual standardization/evaluation and the MP evaluation may be combined 
and given a single evaluation provided the check pilot (contractor or government) is qualified and current to perform both 
functions.  The annual ME and IP checkride may also be combined.  Contractor pilot flight proficiency is subject to 
random evaluation by an agent of the Government. 

C.8.4.13.5 Maintenance Test Flight Evaluators (ME) Qualification Requirements 
The Contractor shall select only the most highly qualified, proficient, and experienced personnel for 

designation as ME.  The incumbents shall have successfully completed Phase II of the AMOC.  Additionally, the 
incumbents shall have successfully completed initially, and annually thereafter, an ME evaluation in all aircraft in which 
ME authorization is maintained.  The ME evaluations shall be provided by other properly designated contractor MEs or 
by the Government, at the Government’s unilateral discretion.  The ME is subject to random evaluations by the 
Government for both annual and no notice ME checkrides. 

C.8.4.13.6 Contractor Instructor Flight Crewmembers 
The Contractor shall employ and designate highly qualified, proficient, and experienced personnel as IP, 

unit trainers and academic instructors for qualification/refresher/currency flight training, annual standardization 
maintenance test flight procedures and semiannual evaluations of engine, APU, and run-up/taxi personnel.  Additionally, 
the Contractor shall develop and execute training programs, as approved by the GFR for flight mechanics and non-
crewmember flight personnel (engine, APU, and run-up/taxi personnel).  Contractor IP and company trainers shall 
complete a flight evaluation initially, and annually thereafter, given by the Contractor or the Government at the direction 
of the GFR.  Contractor pilots and company trainers are subject to random evaluations by an agent of the Government. 

C.8.4.13.7 Instructor Pilot (IP) Certification 
All contractor instructor pilots must possess a current FAA Certified Flight Instructor/Instrument Rating 

(CFI and CFII).   

C.8.4.14 Safety Personnel 
The Contractor shall employ a dedicated field standardization pilot/flight safety officer for each base 

airfield and heliport to assist the air/ground safety coordinator in directing this program. The Contractor’s aviation safety 
personnel shall be knowledgeable in Army aviation safety, risk management, and accident prevention techniques. 

C.8.4.14.1 Air/Ground Safety Officer 
Each airfield shall have a dedicated onsite Air/Ground Safety Officer assigned and reporting directly to the 

Safety Manager, in addition to the Flight Safety Standardization/Safety Pilot above.  The Officer must have demonstrated 
10 years experience as a safety manager/specialist and two (2) years schooling in aviation safety.  Completion of the 
Collateral Duty Safety Officer/Safety Non-Commissioned Officer Course may be substituted for two (2) years schooling 
in aviation safety.  The Officer shall be responsible for all air, ground, and industrial safety programs and ensure 
compliance with pertinent hazardous material/waste programs, Occupational Safety and Health Administration (OSHA), 
Alabama Department of Environmental Management (ADEM), and Environmental Protection Agency (EPA) Regulations 
(see C1.32.1 for additional requirements) at their assigned airfield.   

C.8.4.14.2 Safety Program Manager 
The Manager of Safety shall be responsible for the safety program as applicable in the above paragraphs for 

the Aviation Maintenance Support Shops (AMSS), ammunition supply point, supply warehouses, motorpool/vehicle 
program, Molinelli Aerial Gunnery Range Complex, and other areas associated with the main post area. 

C.8.4.15 Environmental Compliance Coordinator (ECC) 
The Contractor shall have, as a member of its staff reporting directly to the Project Manager, an ECC, and 

such other full or part time employees as required to create and implement the Contractor’s Environmental Management 
System (EMS) program.  The Contractor’s EMS shall be in compliance with ISO-ANSI/ASQC 9001-2000 standard and 
10012-1 or equivalent system; Quality System Model for Environmental Management; C.9.8; and all federal, state and 
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local environmental statutes and regulations, Clean Air Act, Clean Water Act, National Emissions Standards for 
Hazardous Air Pollutants, E.O. 13148 and E.O. 13101.  The Contractor’s environmental compliance personnel shall 
coordinate with and assist, as required, installation and higher headquarters environmental compliance personnel in the 
implementation of environmental compliance programs, as such programs pertain to/or affect the contractor’s 
performance of the statement of work. 

C.8.5 Information Technology Manager 
The Contractor shall designate an individual to manage the IT function and coordinate interfaces with 

government systems. 

C.8.5.1   Information Technology Manager 
A minimum of 10 years experience in the performance of automated information systems activities directly 

related to systems design, analysis, programming, evaluation, development of formal top level specifications, certification 
and testing of information management systems to include telecommunications and office automation applications. 

C.8.6 Personnel Assignment/Reassignment 
When the Contractor requires personnel assignment/reassignments, changes are required to be made in a 

manner, which will minimize the impact on the project support and on the training of contractor personnel.  Cost of 
training of contractor personnel will be the responsibility of the Contractor unless directed by the Government. 

C.8.6.1 Personnel Reassignment 
There will be separate Centers of Operations for manning purposes for each of the following: ATTC, 

Cairns Army Airfield (AAF), Hanchey AAF, Knox AAF, Lowe AAF, Fort Rucker main post and Shell AAF.  Each of the 
Centers of Operation may have satellites, stagefields, or other areas where work by the maintenance contractor is 
performed.  Maintenance contractor personnel will be assigned to each Center of Operation as determined by the 
Contractor to accomplish the scope of work required.  Assignments will be stable.  Reassignments will be IAW C.8.6.2. 

C.8.6.2 Reassignment Changes   
Contractor may only reassign personnel among Centers of Operation to meet mission requirements.  

However, these reassignments will not involve more than 10 percent of the workforce annually at any Center of 
Operation.  Exception to this limitation is only authorized for promotions, job reclassification, disciplinary action, and 
reduction-in-force or as approved in writing by the KO. 

C.8.6.3 Training After Reassignment 
The Contractor shall provide funding for any training required due to internal employee reassignments.  

C.8.7 National Agency Checks (NAC) 
Contractor employees must have a favorably adjudicated NAC for unescorted access in restricted areas 

such as COMSEC, Arms Room, Tool Room, some ASE, avionics repair of classified equipment.  The NAC will be 
conducted by the Defense Investigation Service and adjudicated by USAAVNC. 

C.8.7.1 Badges 
The Contractor shall provide, control, and require the wearing of identification badges by all contractor 

personnel.  As a minimum, these identification badges shall consist of a photograph, name, and employee number.  The 
Contractor shall provide badges for ACLC employees and government visitors when visiting contractor areas. 

C.8.8 Security Requirements 
All personnel with assigned duties and responsibilities pertaining to OH-58D and AH-64 A/D must possess 

a SECRET security clearance prior to assignment or reassignment to these projects. 

C.8.9 Document Signature Authorization 
The contractor shall designate individuals authorized to authenticate documents directives, reports and 

other administration actions.  The Contractor shal1 provide a list of personnel authorized to sign designated documents 
IAW DI-MISC-80508. 

C.8.10 Staffing Report 
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The Contractor shall prepare a report for the total manpower IAW DI-MISC-80508. 

C.8.11 Staffing Report 
The Contractor shall provide a report of the total manpower for ATTC only IAW DI-MISC-80508. 

C.8.12 Report of Technical Inspection, Authorization, Taxi, Run-up, Aerial Flight, Test Pilot 
The Contractor shall prepare the technical report IAW DI-MISC-80508.  For ATTC, the report shall 

include Flight Test Pilot. 
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C.9 GENERAL PROVISIONS 
C.9.1 Reports and Records 

The Contractor shall maintain and update all records used for controlling the operation and maintenance of 
all Army materiel IAW The Army Maintenance Management System - AVIATION (TAMMS-A) prescribed in 
Department of Army (DA) Pamphlet 738-751, in current edition Maintenance Management Update, DA pamphlets, and 
Army regulations.  All forms and records shall be maintained per applicable technical manuals and as required.  The 
Contractor is required to submit a report IAW DI-ALSS-81530 when manufacturing and/or purchasing material that 
required serialization.  If Aviation Center Logistics Command (ACLC) directs the Contractor to deviate from the above, a 
letter approving deviation will be issued from the Contracting Officer (KO) or Contracting Officer Representative (COR) 
coordinated with US Army Aviation and Missile Command (AMCOM), AMSAM-MMC-MA.  Electronic submission of 
documentation in a government-approved format is encouraged. 

C.9.2 Aircraft Inventory, Status, and Flying Time Reports 
The Contractor shall prepare the Aircraft Inventory, Status, and Flying Time Report (DA Form 1352) as 

prescribed in Army Regulation (AR) 700-138 for all aircraft assigned to AMCOM at Fort Rucker and for tenant and 
satellite units IAW DI-MISC-80508.  The Contractor shall also prepare armament reports as required by AR 700-138 for 
applicable aircraft. 

C.9.3 Records Retention 
The Contractor shall maintain sufficient files to document information contained in all reports required 

under this contract.  The Contractor shall make all records and files applicable to this contract available for review at any 
time by any agency or individual authorized by the KO or COR.   

C.9.3.1 Weight and Balance Records 
Weight and balance records shall be maintained in accordance with all Army Aviation Flight Regulations, 

AR 95-1, Technical Manual (TM) 55-1500-342-23, and FAA requirements. 

C.9.3.2 Aircraft Records Management 
The Contractor shall maintain the records for all assigned aircraft in such a manner as to ensure 100 percent 

accuracy at all times.  The Government reserves the right to conduct inspections and serial number verifications at any 
time and to any depth desired.  

C.9.4 Army Aviator’s Flight Record (DA Forms 2408-12) 
The Contractor shall forward all DA Forms 2408-12 at the airfields to Directorate of Aviation Schools 

(DAS). 

C.9.5 Warranties 
The Contractor shall adhere to all warranty and repair provisions for all aircraft Government Furnished 

Equipment (GFE) and components and systems and subsystems thereof.  Written authorization must be obtained from the 
Property Administrator (PA) prior to any deviations.  

C.9.6 Classified Material and Equipment 
The Contractor shall provide security of all classified material and equipment IAW DOD Industrial 

Security Manual 5220.22-M. 

C.9.7 Aviation Life Support Equipment (ALSE) Regulatory Compliance 
The Contractor shall ensure compliance with all applicable regulations and shall ensure that aircraft 

maintenance contractor personnel utilize the proper ALSE equipment and receive the appropriate operator training.   

C.9.7.1 ALSE Equipment 
The Government will provide ALSE for maintenance personnel conducting flight duties. 
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C.9.8 Quality System 
The Contractor shall establish and maintain a complete quality management system to assure the 

requirements of the contract are provided as specified.  This program shall be in accordance with the provisions of the 
latest revision of ISOANSI/ASQ 9001-2000 Quality System or equivalent systems for quality assurance in production, 
installation, and servicing, and ANSI/ASQH001 Quality System Model for Environmental Management.  Copies of each 
quality plan, with performance metrics and process for continuous improvement, shall be provided within 30 days after 
contract start date and as changes occur in accordance with DI-MGMT-80004.  The quality plan must be government 
approved.  

C.9.8.1 Quality Assurance 
The Government will perform second party and third party audits on the Contractor’s Quality Management 

System (QMS) in accordance with the Quality System Audit Plan to be presented to the Contractor prior to each audit.   

C.9.8.2 Other Quality Inspections 
All other quality inspections will be in accordance with the inspection of services clause of this contract. 

C.9.9 Inspection and Acceptance for Purpose of Availability of Aircraft 
Flight line inspection and acceptance of aircraft shall be by the pilot, copilot, instructor pilot, student pilot, 

crew chief, or Quality Assurance Evaluation (QAE)/Aircraft Inspector, and will determine that the aircraft meets the 
requirements of “Aircraft Availability” as defined in C.11.1.5.  In the case of disagreement between inspector and the 
Contractor, if requested, an aircraft will be issued.  The disagreement will be resolved at a later time as determined by the 
KO or CO.  The Government reserves the right to inspect all aircraft issued as available whether flown or not.  Aircraft 
rejected will not be considered as available for purposes of measuring the mission performance incentive. 

C.9.10 Property Control System 
The Contractor shall submit in accordance with Federal Acquisition Regulation (FAR) 45.5 and Defense 

Federal Acquisition Regulations (DFARS) 245.5, in writing, a complete property control system to the PA for approval 
within 60 days after the effective date of the contract.  The Contractor shall use as a guide the applicable portions of the 
following regulations:  AR 37-12, AR 37-60, AR 37-111, AR 37-120, AR 725-50, AR 735-11, AR 735-72, US Army 
Aviation Center (AAVNC) Regulation 37.5, USAAVNC Circular 37.1, (Technical Manual) TM 38-L03 Series, and 
Standard Financial System (STANFIN) User Manual.  The Contract shall request prior approval for deviation, 
amendment, or modification to the provisions of FAR 45.5 and DFARS 245.5, or the previously approved property 
control system, in writing, from the KO. 

C.9.11 Financial Accountability 
The Contractor shall maintain financial accountability of all transactions on government-furnished and 

contractor-acquired property, to include property acquired from commercial sources such as TH-67 repair parts and 
equipment.  The Contractor shall use as a guide the applicable portions of AR 37-1, Defense Finance and Accounting 
System - Indianapolis (DFAS-IN Reg. 37-1, DFAS-IN 37-100-97, DOD Financial Management Regulation 7000.14, AR 
725-5, AR 735-5 (Supply Update 14), and the STANFINS Users Manual.  Financial accountability on Army managed 
items shall be maintained using Standard Army Management Information System (STAMIS).  The TH-67 financial 
accountability shall be maintained through reconciliation procedures approved by the Property Administrator (PA) 
through which all billings and payments related to TH-67 repair parts purchases, commercial repairs, local repairs, and 
overhauls are verified against vendor billings, receipt documentation, and 1034 Forms used to bill the Government for 
reimbursement for payments made to vendors.  In addition, input of Demand History Add (DHA) into the Centralized 
Demand Database (CDDB) via Standard Army Retail Supply System-1 (SARSS1) shall be verified to ensure sufficient 
budgeting for TH-67 repair parts by the Cost and Economic Accounting Center (CEAC).     

C.9.12 Property Administrator (PA)/Property Book Officer (PBO) 
The PA will serve as the PBO.  The PA will designate a representative of Supply Surveillance Branch 

(SSB) ACLC to serve as the Stock Record Accountable Officer (SRAO). The Contractor shall designate, in writing, one 
individual for facilities and industrial property and one (1) for material to be held accountable and responsible for 
Government Property provided to the Contractor under the terms of the contract, except for exclusions listed in C.9.12.1. 
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C.9.12.1 Exclusions 
The following actions are Government-In-Nature (GIN) and will be performed by the Government.  The 

Contractor shall perform those functions in support of these exclusions as defined by this contract. 
 
C.6.5 Spare Parts Analysis 
C.6.5.2 Approvals of Requirement Objectives (RO) 
C.6.10 Approval of Disposal Actions 
C.6.10.1 Approval 
C.6.11 Accountability Adjustments 
C.6.11.1 Inventory Adjustment and Gains or Losses 
C.6.15 Local Purchase 
C.6.15.1 Local Purchase Approval 
C.6.15.2 Certifying Receipt and Acceptance 

C.9.12.2 “OMITTED IN ERROR” 

C.9.12.3. Changes to Attachments 9 and 9a (Equipment) 
With coordination and written delegation from the KO, the PBO shall approve changes to Attachments 9 

and 9a modifying the types and quantities of property authorized under the contract.  Changes to authorizations are 
considered effective upon PBO approval.  The PBO shall request periodic revisions by the KO.  Changes to 
authorizations by the PBO shall serve as authority for modification to Table of Distribution and Allowances (TDA) 
WOU9AA for the aircraft maintenance contract. 

C.9.12.4 Approval of Disposal Actions 
The Contractor shall obtain approval by the SRAO/PBO before actual shipment of property to the Defense 

Reutilization and Marketing Office (DRMO). 

C.9.12.5 Final Approval of Accountability Adjustments 
The Contractor shall forward all inventory adjustment reports (IAR) and Statements of Gains or Losses to 

the SRAO or PBO, as appropriate, within two (2) work days after the adjustment transactions have been processed to 
update on-hand balances or financial records.  The Contractor shall prepare report IAW DI-ALSS-81530. 

C.9.12.6 Approval of Local Purchase Requests 
As appropriate, the PA, PBO, and SRAO will review and the KO will approve all local purchase requests. 

C.9.12.7 Certify Receipt and Acceptance of Supplies 
Certifying receipt and acceptance of supplies and equipment from contractor and vendors (local purchase).  

The Contractor shall provide all receipt documentation to the SRAO/PBO for items received.  After the certified receipt is 
returned by the SRAO/PBO, the Contractor shall complete the processing of the receipt IAW time frames specified in AR 
725-50. 

C.9.13 Production Control 
Complete production information shall be available to the KO or COR. 

C.9.13.1 Central Production Control 
The Contractor shall maintain a central production control to provide for the central collection, recording, 

collation, analysis, and reporting of statistical information; ensure monthly 1352 readiness report is accurate and 
submitted with-in time constraints as determined by AR 700-138; provide minutes and prepare weekly maintenance 
briefing packets; provide monthly Maintenance Status Report (MSR) projections for aircraft readiness; report aircraft 
assigned and locations as changes occur; and ensure timely transmittal of TAAMS-A data within three (3) working days 
of action completion.  The contractor shall prepare the status reports IAW DI-MGMT-80368. 

C.9.13.2 Airfield Production Control 
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The Contractor shall maintain airfield production controls to accomplish the following: manage aircraft; 
plan, schedule, and control all maintenance; provide for total material requirements; plan, project, issues, establish 
priorities, manage and preposition supplies; and provide for the collecting, recording, collating, analyzing, and reporting 
statistical information.  The functional office will determine maintenance test pilots workload and priority.  

C.9.14 Contractor Flight Operations 
The Contractor shall prepare and maintain current, specific, written procedures, separate and distinct from 

industrial procedures, to cover flight operations at all operating facilities in accordance with AR 95-20. 

C.9.14.1 Safety Program 
The Contractor shall establish and maintain a comprehensive safety program in accordance with AR 385-

10 for the prevention of accidents involving personnel, equipment and property.  The Contractor’s flight, ground, 
industrial, and explosive safety programs shall be in accordance with AR 95-20, AR 385 series, AR 420-90 and shall 
utilize the current edition of Guide to Aviation Resources Management for Aircraft Mishap Prevention, to perform semi-
annual safety surveys.  The Contractor shall prepare modifications to this guide necessary to meet local requirements to 
the Government Flight Representative (GFR).  The Contractor shall prepare an Accident Prevention Safety Program 
Report and Occupational Hazard Report IAW DI-MISC-80508. 

C.9.15 Security 
The Contractor shall prepare and submit to the KO or COR for review and approval, detailed procedures by 

which the Contractor shall implement a physical security program for arms, ammunition, and explosives in accordance 
with AR 190-11, including with supplements and physical security updates; and a security program for all non-sensitive 
unclassified Government property in accordance with AR 190-31, including supplements, physical security updates, and 
USAAVNC Regulation 190-31.  The Contractor shall prepare Building Security and Police Check sheets IAW DI-MISC-
80508.  The Contractor shall prepare Unit Fire Marshals Inspection Reports IAW DI-MISC-80508. 

C.9.15.1 Safeguarding Classified Information and Equipment 
The Contractor shall comply with DOD 5220.22M requirements for safeguarding classified information 

and equipment.  Classified components on OH-58D Kiowa Warrior, AH-64D Longbow and RAH-66 Comanche aircraft 
will either be properly stored or under the control of a cleared person. 

C.9.16 Access to Facilities 
The Contractor shall provide access to Government owned, contractor operated facilities for inspection by 

any agency or individual authorized access by the KO or COR. 

C.9.17 Support of Contingency Requirements 
The Contractor shall support contingency requirements as set forth in US Army Aviation Center directives 

upon the direction of the KO or COR. 

C.9.18 Training Programs 
The Contractor shall develop a plan for implementation of training programs to ensure the appropriate level 

of skilled personnel is maintained throughout contract performance IAW with DI-ILSS-80872.   

C.9.19 Training Requirements 
Prior to implementing special repair authorizations, selected personnel must be trained to perform or 

inspect depot level maintenance covered in special repair authorizations. This training must be task specific and 
documented in training folders. Personnel must be trained to perform or inspect repairs beyond Aviation Unit and 
Aviation Intermediate (AVUM/AVIM) repairs.  This training may be more general but should cover the use of 
maintenance allocation charts, procedures for requesting and documenting approvals for such maintenance and inspection 
standards, and how to coordinate US Army Aviation and Missile Command (AMCOM) LAR and Engineer support 
through Materiel and Systems Management Branch (M&SMB).  This training must be documented and maintained on 
file. 

C.9.20 Utilities Conservation 
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The Contractor shall instruct employees in utilities conservation practice and shall operate under 
conditions, which preclude the waste of utilities.  The Contractor shall comply with the US Army Aviation Center 
(USAAVNC), Fort Rucker, Energy Conservation Plan “Energy Conservation Now.” 

C.9.21 Environmental Compliance 
The Contractor shall comply with all federal, state, and local environmental statutes and regulations that 

implement the same.   
 

C.9.22 Improvement and Streamlining 
The Contractor shall implement improvement initiatives and streamlining techniques utilizing tools, such as 

“lean thinking”, product value management; high performance work organizations, etc. 

C.9.23 Contingency Support 
The Contractor shall provide contingency support, as required, to ensure continuous operations.  The 

Contractor shall participate in the development of Government plans that involve contractor’s controlled resources. 
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C.11 DEFINITIONS AND ACRONYMS 

C.11.1 Technical Definitions 

C.11.1.1 Account 87.  A holding area for TH-67 aircraft parts awaiting installation on aircraft during phase 
inspections and upon expiration of time between overhaul (TBO).  Parts are issued off the Supply account.   

C.11.1.2 Adjusted NMCS.  This concept is used when adjusting mission performance rates due to NMCS 
conditions.  Adjusted NMCS is the number of aircraft that are NMCS, where the Government has had the required time to 
provide parts.  

C.11.1.3 ADHOC Reports:  Un-forecasted reporting requirements. 

C.11.1.4 Aircraft Assigned.  Aircraft assigned is that number of aircraft assigned to the contractor regardless of 
status of aircraft. 

C.11.1.5 Aircraft Attached.  Aircraft on loan to USAAVNC from other commands for which USAAVNC has 
assumed all logistical responsibilities. 

C.11.1.6 Aircraft Available (Mission Capable).  An aircraft that is immediately available for use for the purpose 
intended according to design with all installed mission essential equipment operational as directed by AR 95-1, 
USAAVNC Circular 95-59, and applicable maintenance manuals.  To be immediately available the aircraft, at issue time, 
must be parked on its assigned parking pad, the aircraft logbook must be in the aircraft with all forms properly filled out, 
the aircraft fuel system must be fully serviced, there can be no scheduled maintenance action due that would prevent the 
aircraft from flying the number of flight hours requested on USAAVNC Form 325, and aircraft deficiencies cannot 
exceed the allowable shortcoming criteria in Attachment 8. 

C.11.1.7 Aircraft Availability Inspection.  A technical inspection conducted by the Government utilizing the 
appropriate pilots checklist, aircraft TMs, FARs, and USAAVNC Cir 95-59 to determine if an aircraft meets the condition 
of Aircraft Availability as defined in C.11.1.6.  Designated Aircraft: All aircraft issued by the contractor.  

C.11.1.8 Aircraft Damaged.  Aircraft unserviceable due to aircraft accident or other damage and requiring major 
repair to return to a flyable condition. 

C.11.1.9 Aircraft Detached.  Aircraft not available to the point of assignment due to being on temporary loan to 
another unit or based temporarily outside the Fort Rucker maintenance area. 

C.11.1.10 Aircraft - Installed Ground-Type Signal Equipment.  Equipment designed primarily for ground use but 
installed in aircraft for special mission purposes. 

C.11.1.11 Aircraft Reject.  Any aircraft issued by the contractor as Available which fails to meet the standards of 
“aircraft available” as defined in paragraph C.11.1.6 as determined by the AMCOM Field Office.  Aircraft rejected 
because of non-compliance with paragraph C.11.1.6 will not be considered as available for the purpose of measuring the 
performance incentive regardless of whether the aircraft was flown or not flown. An aircraft that is rejected will not be 
removed from issue unless it is on a red X status or is coded back by the flight crew. 

C.11.1.12 Authorized Stockage.  The approved stockage levels to include demand supported, mission essential and 
initial stockage for newly fielded systems. 

C.11.1.13 Aviation Depot Maintenance.  Maintenance performed as described in current edition of Maintenance 
Management Update. 

C.11.1.14 Aviation Intermediate Maintenance (AVIM).  Maintenance performed as described in current edition of 
Maintenance Management Update. 

C.11.1.15 Aviation Maintenance Manager (AMM).  Is a government employee who assists the Government Flight 
Representative (GFR) to ensure contractor compliance with applicable provisions of AR 95-20.  The AMM also performs 
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scheduled/unscheduled inspections and oversights of critical tasks and monitors contractors compliance with the 
contractor’s Foreign Object Damage (FOD) prevention program. 

C.11.1.16 Aviation Unit Maintenance (AVUM).  Maintenance performed as described in current edition of 
Maintenance Management Update. 

C.11.1.17 Avionics Equipment.  All electronics and electromechanical equipment designed primarily for installation 
in any assigned or attached aircraft, which may have the maintenance responsibility of US Army Aviation and Missile 
Command (AMCOM) or the US Army Communications and Electronics Command (CECOM).  The repair, testing, or 
trouble shooting of these components will include communication, navigation, visionics, and any associated sub-system 
installed within the school fleet or as directed by the Government. 

C.11.1.18 Back Shop.  Shops that accomplish AVUM/AVIM, approved depot repairs, and FAA repairs of aviation 
components, which consist of the Electronic Equipment Test Facility (EETF) Shop, Blade Shop, T700-GE-701 Engine 
shop, and TH-67 Heavy Maintenance Inspection (HMI). 

C.11.1.19 Batch Turnaround Time.  Is the interval between the time the contractor submits a batch job and the time 
output results are received.  

C.11.1.20 Cannibalization Fleet.  The Cannibalization Fleet is an AMCOM approved supply source.  The purpose of 
the fleet is to extend the usable life of the current training fleet by providing a responsive source of supply in the future, as 
the Army requirement for the aircraft diminishes. AR 750-1 and DA Pam 710-2-2. 

C.11.1.21 Contractor Scheduling and Control Group (SCG).  A special group of contractor data processing 
personnel to provide day-to-day liaison and operational monitorship functions.  This activity interfaces Army Data 
Processing Activity with contractor-supported activities.  The contractor’s information management production, 
scheduling, and control functions are also the responsibility of this group. 

C.11.1.22 Crashed Aircraft.  Any aircraft that sustains damage during operations. 

C.11.1.23 Depot.  Central Storage, Shipping, and Receiving Point for Army Materiel. 

C.11.1.24 Direct Maintenance Man-hours.  Direct maintenance man-hours shall be defined as those man-hours 
expended on an aircraft and its component(s) or item(s) of equipment wherein the work is performed on the aircraft, or 
item is removed, repaired, and returned directly to the aircraft which would require an entry on aircraft records (DA Form 
2408 series) and Maintenance Request (DA Form 2407) identified as applicable to an aircraft by serial number.  Direct 
manhours for each fleet will be captured separately from Backshop direct manhours.  Backshop manhours will be 
reported separately.  In addition, man-hours expended on special test projects shall be recorded on appropriate forms or 
records (e.g., DA Form 2407, etc.) identifiable by the special test project and shall be considered direct maintenance man-
hours.  Further, ground handling of aircraft other than normal flight line assistance, such as movement or mooring of 
aircraft in event of hurricane, flood, or similar storm warning shall be considered direct maintenance man-hours provided 
such assistance is directed by the Government and shall be recorded on appropriate forms or records (e.g., DA Form 
2407, etc.). 

C.11.1.25 Downed Aircraft.  An aircraft that has a precautionary landing or other condition requiring termination of 
the flight at any area other than it’s assigned base field.  

C.11.1.26 Due In From Maintenance (DIFM).  A local system used to control and identify recoverable TH-67 parts 
and ensure their return from maintenance customers.    

C.11.1.27 Exception.  Aircraft rejected for newly discovered Red X conditions during preflight, starting, run-up, or 
any flight time accumulated during the first two hours (three hours for the Maintenance Test Pilot Program) after issue 
will not be classified as an aircraft reject if the discrepancy is corrected within 30 minutes from time reported to 
maintenance contractor.  This exception does not include scheduled maintenance.  The AMCOM/Aircraft Inspector 
availability inspection rejects, during the first flight of the day, count as rejects regardless of whether or not the aircraft is 
fixed within 30 minutes. 
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C.11.1.28 Exception.  To qualify as an aircraft reject, and therefore count against mission performance, an aircraft 
must be rejected within two hours of issue time.  Any aircraft rejected after two hours elapsed time from issue will be 
counted as an available aircraft for the purpose of measuring mission performance incentive. 

C.11.1.29 Excess.  For the purpose of this contract, assets greater than the prescribed load list. 

C.11.1.30 Financial Inventory Accounting.  The act of establishing and maintaining monetary accounting for 
material, supplies, and equipment held as stock on records of property accountability in the Army Supply System. 

C.11.1.31 Financial Property Accounting.  Financial property accounting is the establishment and maintenance of 
property accounts in terms of dollars as well as in (a)  Inventory account for bulk stocks in the Army Supply  Systems; (b)  
Fixed asset accounting for real property, buildings, and equipment in use. 

C.11.1.32  Flight Crewmembers.  For the purpose of this contract, flight crewmembers are individuals with an 
assigned crew station and/or a specific crew function as defined in the operator’s manual or applicable regulation.  
Crewmembers include instructor pilot/examiner, maintenance test flight evaluator, maintenance test pilot, pilot, copilot, 
flight engineer, and flight mechanics.   

C.11.1.33  Flight Personnel, Non-crewmember.  For the purpose of this contract, non-crewmember flight personnel 
is defined as an individual designated to perform a function, other than a crew function, while the aircraft is in flight.  
They are troubleshooters, technicians, observers, and inspectors. 

C.11.1.34 Force Modernization Aircraft.  AH64A, AH64D, CH47, UH60, OH58D, and RAH66. 

C.11.1.35 Government Flight Representative (GFR).  A rated US Military officer, or Government civilian in an 
aviation position, to whom the approving authority has delegated responsibility for approval of contractor flights, 
Contractor’s Procedures, crewmembers/personnel, and ensuring   contractor compliance with applicable provisions of AR 
95-20. 

C.11.1.36 Industrial Property.  Tools, vehicles, machinery, and equipment necessary for the completion of work 
performed during the contract.  It includes plant equipment, special tooling, and special test equipment as defined in FAR 
45.101. 

C.11.1.37 Issue Times.  The times requested by the battalion commanders or tenant activities and approved by the 
COR for the issue of aircraft by serial number to the flight departments. 

C.11.1.38 Key Non-Management.  Those positions which do not directly supervise personnel and have specialized 
requirements, e.g., logistics coordinator, safety coordinator, analyst, draftsman, and aeronautical engineer.  

C.11.1.39 Local Purchase.  Purchase of an item(s) that only occurs as a result of the unavailability of the item(s) 
through the DOD supply system. 

C.11.1.40 Reserved. 

C.11.1.41 Material.  Property that may be incorporated into or attached to a deliverable end item or that may be 
consumed or expended in performing the contract. 

C.11.1.42 Non-AVUM/AVIM Maintenance.  Maintenance performed in excess of AVUM/AVIM authorized repairs 
for items coded AVUM (O coded) or AVIM (F coded) repairable.  This work will include maintenance on non-
recoverable (Z coded) items. 

C.11.1.43 Non-Force Modernization Aircraft.  OH58A/C, TH-67, and UH-1 

C.11.1.44 Non-Mission Capable Both (NMCB).  A condition status of an aircraft or aircraft subsystem indicating 
that it is non mission capable due to the nonavailability of the required repair/repaired parts.  To qualify as a NMCB the 
aircraft must have a valid supply requisitions for the required parts/parts IAW AR 700-138.  The aircraft does not have to 
be at work stoppage. 
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C.11.1.45 Non Mission Capable Maintenance (NMCM).  A condition status of an aircraft indicating that it is not 
flyable and it is not at a work stoppage for repair parts. 

C.11.1.46 Non Mission Capable Supply (NMCS).  A condition status of an aircraft or aircraft subsystem indicating 
that it is non mission capable due to the non-availability of the required repair/repaired parts.  To qualify as a NMCS the 
aircraft must be at work stoppage with valid supply requisitions for the required part/parts IAW AR 700-138.  Work 
stoppage for non-availability of parts is defined to be a condition where all other RED X conditions unrelated to the 
requested part/parts have been corrected.  

C.11.1.47 Nonrecoverable Items.  Items which are not recoverable or repairable at depot. 

C.11.1.48 Reserved. 

C.11.1.49 On-line ADP Equipment.  Descriptive of a system and of the peripheral equipment or devices in a system 
in which the operation of such equipment is under the control of the central processing unit, and in which information 
reflecting current activity is introduced into the data processing system as soon as it occurs.  Thus, directly in-line with 
the main flow of transaction processing.  On the other hand, off-line ADP equipment is not in direct communication with 
the computer. 

C.11.1.50 Onsite.  Site where test/project is being performed. 

C.11.1.51 Operation Maintenance Army (OMA) Funds.  Funding consists of the provision, through command 
channels to installation of the funds needed to buy the goods and services needed in day-to-day operations. 

C.11.1.52 Operating System.  An integrated set of programs designed to improve total operating effectiveness.  The 
main component of an operating system is a control program used to schedule work in accordance with some priority 
scheme, and to keep track of programs and program use.  As each processing job is completed, control of the computer is 
returned to the operating system, which in turn allocates time to another program waiting to run. 

C.11.1.53 Organic Equipment.  Equipment permanently installed in the aircraft and equipment listed on the aircraft 
inventory record, DA Form 2408-17. 

C.11.1.54 Overtime Premium.  The difference between the contractor’s regular rate of pay to an employee for the 
shift involved and the higher rate paid for overtime.  It does not include shift premium which is the difference between the 
compensation paid to an employee at the contractor’s regular rate of pay for the base shift and that paid at the regular rate 
of pay for extra-pay shift work.  (NOTE THE OVERTIME CLAUSE OF THIS CONTRACT.) 

C.11.1.55 Parts.  Any repair part or supply, which is not a Depot Level Repairable (DLR). 

C.11.1.56 Parts Received Not Installed (PRNI).  A holding area for Army fleet aircraft parts awaiting installation on 
aircraft during phase inspections or upon expiration of time between overhaul (TBO).  Parts are issued off the Supply 
account. 

C.11.1.57 Potential Repair Parts (PRP). Unserviceable assets held for induction into repair when on-hand assets 
drop below authorized levels. This includes items going to vendors for repair, either because they are commercial items or 
because they could not be repaired locally.  

C.11.1.58 Project Management.  The process of managing technical, business, and administrative or other specified 
requirements called projects based on the use of a designated, centralized management authority.  This authority is 
responsible for planning, organizing, directing, and controlling all phases of the project for the purpose of providing a 
balanced plan to accomplish stated objectives.  It includes the responsibility for assuring that planning is accomplished 
and action is implemented by the organizations responsible for the complementary functions of evaluation, logistic 
support, personnel, training, operational testing, activation, and employment. 

C.11.1.59 Property Officers (PO) Fleet.  The PO Fleet consists of aircraft not available for training and not 
considered in aircraft availability calculations. Aircraft will be assigned to the PO fleet when any of the following 
conditions are met: (1)  Aircraft is off base for repair, modification, or as directed by the government; (2)  Aircraft is 



ATTACHMENT 1 
CONTINUATION SHEET 

Reference No. of Document Being Continued 
PIIN/SINN  DAAH23-03-R-0211          MOD/AMD 0004 

 
Page 5 

SECTION C.11 DESCRIPTION/SPECIFICATIONS/WORK STATEMENT 
DEFINITIONS AND ACRONYMS 

SECTION C.11 
 

 
 
 

C.11    Definitions and Acronyms 
Page 5 

grounded for transfer inspection and preparation; (3)  Aircraft is crashed and awaiting disposition; (4)  Aircraft is on 
temporary hand receipt to another station; (5)  Approved by the COR.  Note:  Aircraft will be removed from the PO fleet 
when the required actions are completed. 

C.11.1.60 Quality Assurance Evaluation Surveillance Plan (QAESP).  An organized written document defining 
various inspections used for quality assurance surveillance by the Government.  

C.11.1.61 Quality Assurance Evaluator (QAE).  That Government person responsible for checking contractor 
performance. This person may also be called a Second Party Auditor. 

C.11.1.62 Real-Time.  The absence of delay, except for the time required for the transmission by electromagnetic 
energy, between the occurrence of an event or the transmission of data, and the knowledge of the event, or acceptance of 
the data at some other location. 

C.11.1.63 Request of Aircraft.  Final request of aircraft for training will be coordinated with the contractor at time of 
AM issue.  PM and N1 will be coordinated NLT two (2) hours prior to issue time. 

C.11.1.64 Response Time.  Is the interval between the time a user enters on-line input into the system for processing 
and the time the output response via a remote terminal is received. 

C.11.1.65 Safety Procedures for Loaded Weapons Malfunctions.  Items related to, but not limited to, 
troubleshooting of weapons system to include weapons misfire, and safing procedures IAW the applicable technical 
manuals. 

C.11.1.66 Secure Area.  An existing area with sufficient protection to preclude vandalism or tampering with aircraft.  
An area is considered secure if it is an area at our airport or airfield/stagefield which is operational and/or guarded 24 
hours and any area where military or civilian police are on duty as guards. 

C.11.1.67 Standard Reports:  System generated scheduled reports. 

C.11.1.68 Supply Management Army (SMA) - SMA (formerly Army Stock Fund) is a working capital fund 
established under the provisions of Section 405 of the National Security Act, as amended, for the purpose of financing 
inventories of such stores, supplies, materials, and equipment as the Secretary of Defense may designate.  The fund 
consists of unexpended balances of cash on deposit in the Treasury; accounts receivable, stocks of materials, and 
equipment; all other current assets pertaining to or acquired in the financing of such stocks and all liabilities incurred in 
connection with such financing. 

C.11.1.69 Reserved. 

C.11.1.70 Transient Aircraft.  Any Government aircraft not assigned to the contractor or to Fort Rucker, Alabama, 
but operating from Fort Rucker, Alabama, for short temporary periods or passing through Fort Rucker’s and the 
Contractor’s areas of maintenance responsibility. 

C.11.1.71 Visionics Equipment.  Components and sub-components that are associated with the Advanced Helicopters 
(i.e. AH-64A/D, OH-58D, UH-60L) assigned to AMCOM.  These items will include various upgraded aided vision 
devices or components/systems such as the Helmet Display Unit (HDU), Pilot’s Display Unit (PDU), Video Display Unit 
(VDU), Video Recorder, Computer Display Unit (CDU), Multi-Function Display (MFD), Heading Attitude Reference 
System (HARS), Attitude Heading Reference System (AHARS), Heads Up Display (HUD), Target Acquisition and 
Designator System (TADS), Pilot’s Night Vision system (PNVS), Global positioning system (PNVS), Global Positioning 
System (GPS), and any other fielded technology used on assigned airframes. 

C.11.1.72 Weekend Flying.  Flight training conducted on Saturday, Sunday or official holidays.  The approved 
aircraft requests will be submitted to Aviation Command Logistics Center (ACLC) NCOIC NLT 1230 two (2) days prior 
to scheduled training.   
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C.11.2 Engineering Related Definitions 
C.11.2.1 Depot Level Repairables (DLRs). Repair parts that must be repaired at depot level or on which the 
decision to dispose of (washout) can only be made at depot level. These items are identified by a source, maintenance, 
and repair (SMR) code of “D” or “L”; an Automatic Return Item (ARI) code of “C”, “R” or “S”; or items with a depot 
repair program. 

C.11.2.2 Engineering Standard (ES).  Document(s) used for the permanent dissemination of instructions for 
modifications and installations which require detailed drawing sketches and attendant notes in order to ensure adequate 
compliance (reviewed annually). 

C.11.2.3 Process Controls.  Document(s) used for the permanent dissemination of inspection processes, 
maintenance methods and procedure standardization in the absence of approved technical publications (reviewed 
annually). 

C.11.2.4 Open System. “A system that implements sufficient open specifications for interfaces, services, and 
supporting formats to enable properly engineered components to be utilized across a wide range of systems with minimal 
changes, to interoperate with other components on local and remote systems, and to interact with users in a style that 
facilitates portability” as defined by the DOD's Open Systems Joint Task Force (OSJTF). 
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C.11.3 Information Management Related Terms 
 For the purpose of this contract, the following information management related terms will apply, 
supplemented by AR 380-19 with AMC Supplement 1, and DOD Directive 8500.1." 

C.11.3.1 Automatic Data Processing (ADP).  The recording, manipulating, analyzing, and reporting of data 
through the use of electronic and/or electro-mechanical equipment. 

C.11.3.2 Automated Data Processing Equipment.  A machine, or a group  of interconnected machines, consisting 
of input, storage, computing, control, and output services, which uses electronic circuitry in the main computing element 
to perform arithmetic and/or logical operations automatically by means of internally stored or externally controlled 
programmed instructions. 2Data processing equipment which directly supports or services central computer operations.  

C.11.3.3 Bandwidth.  A measure of the carrying capacity of a telecommunications link. It determines the speed at 
which information can be transmitted (bits per second [bps]), how much information can share the link, and the practical 
range of the applications it can support. 

C.11.3.4 Continuity Of Operations Plan.  The degree or state of being continuous in the conduct of functions, 
tasks, or duties necessary to accomplish a military action or mission in carrying out the national military strategy. It 
includes the functions and duties of the commander, as well as the supporting functions and duties performed by the staff 
and others acting under the authority and direction of the commander. 

C.11.3.5 Data Processing Installation (DPI).  Contractor’s ADP management staff, operating ADPE at or based on 
a single geographic location. 

C.11.3.6 Information Technology (IT).  The hardware and software used in connection with information regardless 
of the technology involved, whether computers, communications, micrographics, etc. 

C.11.3.7 Local Area Network (LAN).  A data network, which provides a communications link within a limited 
geographic region such as an office or building. 

C.11.3.8 Management Information System (MIS).  An organized assemblage of resources and procedures 
required to collect, process, and disseminate data for the purpose of converting it to meaningful information for decision 
making in executing the command management functions of planning, organizing, staffing, directing, coordinating, and 
controlling the use of resources to accomplish missions and tasks. 

C.11.3.9 Modem.  A device which enables digital information to be transmitted over analog telephone lines. 

C.11.3.10 Open Systems Environment.  The complete set of interfaces, services, and supporting formats for 
interoperability and/or portability of applications, data, or people as specified by information technology standards and 
profiles. 

C.11.3.11 Open Systems Interconnection (OSI).  The adopted reference model for network services developed for 
standardizing communication inter-faces and protocols. 

C.11.3.12 Sub-Data Processing Installation (Sub DPI).  A separate organizational entity operating decentralized 
ADPE provided by the parent DPI. 

C.11.3.13 Telecommunications. The electronic movement of information including voice and data. 

C.11.3.14 Throughput.  Is the total volume of work performed by the system during a given period of time. 

C.11.3.15 Wide Area Network (WAN).  A communications network that covers a wide geographic area, such as 
state or country.  A LAN is contained within a building or complex, and a MAN generally covers a city or suburb.  
Following is a bandwidth comparison between major LAN and WAN technologies.
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C.11.4 Acronyms/Abbreviations 
 

AAF Army Airfield 

AAVNC US Army Aviation Center  

ABSO Aviation Branch Safety Office 

ACE Airframe Condition and Evaluation 

ACLC Aviation Center Logistics Command 

ADEM Alabama Department of Environmental Management 

ADP Automated Data Processing 

ADPE Automated Data Processing Equipment 

AEPS Army Electronic Product Support 

AFAR Army Federal Acquisition Regulation 

ALSE Aviation Life Support Equipment 

ALSS Aviation Life Support System Program 

AMC Army Materiel Command 

AMCOM US Army Aviation and Missile Command, Redstone Arsenal, Alabama  

AMOC Aircraft Maintenance Officers Course 

AMSS Aviation Maintenance Support Shops 

AOG Aircraft on Ground 

A&P Airframe and Powerplant 

APU Auxiliary Power Unit 

AR Department of the Army Regulations 

ARMS Aviation Resource Management Survey 

ASAM Aviation Safety Action Message 

ASE Aircraft Survivability Equipment 

ASL Authorized Stockage List 

ASP Ammunition Supply Point 

ATEC US Army Test and Evaluation Command 

ATM Aircrew Training Manual 

ATP Aircrew Training Program  

ATTC Aviation Technical Test Center 

AVIM Aviation Intermediate Maintenance 

AVUM Aviation Unit Maintenance 

AWCF Army Working Capital Fund 
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CAAF Cairns Army Airfield 

CAD Computer Assistance Design 

CARC Chemical Agent Resistant Coating 

CAT Category 

CDDB Centralized Demand Database 

CDRL Contract Data Requirements List 

CEAC Cost and Economic Accounting Center 

CECOM US Army Communications/Electronics Command 

CF Cannibalization Fleet 

CFI Certified Flight Instructor 

CFII Certified Flight Instructor/Instrument 

CIF Central Issue Facility 

Cirs Department of the Army Circulars 

COOP Continuity of Operations Plan 

COR Contracting Officer Representative 

COTS Commercial Off-the-Shelf 

CP Cannibalization Point 

CRP Central Receiving Point 

CTASC Command Theater Automated Supply Center 

CTL Commanders Task List 

CWT Customer Wait Time 

DA Department of Army 

DAC Date Award Contract 

DAC Department of Army Civilians 

DAS Directorate of Aviation Schools 

DARMP Defense Automation Resources Management Program Team 

DBMS Database Management System 

DCAA Defense Contract Audit Agency. 

DEL Directorate of Engineering and Logistics 

DFAS-IN Defense Finance Accounting Systems - Indianapolis 

DFSC Defense Fuel Supply Center 

DFAR Defense Federal Acquisition Regulation 

DHA Demand History Add 

DLA Defense Logistics Agency 
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DOD Department of Defense 

DODAAC Department of Defense Activity Address Code 

DOL Department of Logistics 

DPA Data Processing Activity 

DPAS Defense Property Accounting System 

DPI Data Processing Installation 

DRMO Defense Reutilization and Marketing Office 

DS Direct Support  

DTC Developmental Test Command 

ECC Environmental Compliance Coordinator 

EIR Equipment Improvement Recommendation 

EPA Environmental Protection Agency 

ET Eddy Current Testing 

FAA Federal Aviation Administration 

FAR Federal Acquistion Regulation 

FARRP Forward Arming, Refueling, Rearming Point Operations 

FCC Federal Communication Command 

FM Field Manuals 

FOD Foreign Object Damage 

FY Fiscal Year 

GFE Government Furnished Equipment 

GFM Government Furnished Material 

GFP Government Furnished Property 

GFR Government Flight Representative 

GIN Government-In-Nature 

GOCO Government Owned Contractor Operated 

GSA General Services Administration 

GSE Ground Support Equipment 

GUI Graphical User Interface 

IAR Inventory Adjustment Reports 

IAW In Accordance With 

IDS Intrusion Detection Systems 

IE Instrument Flight Examiner 

IEEE/EIA Institute of Electrical and Electronic Engineers/Electronic Industries Association 
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IFMS Interagency Fleet Management System 

IHADSS Integrated Helmet and Display Sighting Subsystems 

ILAP Integrated Logistics Analysis Program 

IMA Information Management Assurance 

IMO Information Management Officer 

IP Instructor Pilot 

IPG Issue Priority Group 

IPR Integrated Program Reviews 

IT Information Technology 

JTR Joint Travel Regulation 

KO Contracting Officer  

LAN Local Area Network 

LAR Logistics Assistance Representative 

LAS Local Automated System 

LIMS Logistics Information Management System 

LTF Lead-the-Fleet 

M&SMB Materiel and Systems Management Branch 

MAGRC Molinelli Aerial Gunnery Range Complex 

MDS Mission, Design, Series 

ME Maintenance Test Flight Evaluator 

MHE Material Handling Equipment 

MIL-STD Military Standard 

MILSTAMP Military Standard Transportation and Movement Procedures 

MILSTRAP Military Standard Transaction Reporting and Accounting Procedures 

MILSTRIP Military Standard Requisition and Issue Procedure 

MIM Maintenance Information Message 

MIS Management Information System 

MOC Maintenance Operational Check 

MP Maintenance Test Pilot 

MRF Manager Review File 

MRO Materiel Release Order 

MSB 

MSC Army Materiel Command Major Subordinate Commands 

MSR Maintenance Status Report 
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MTP Maintenance Test Pilot 

MWO Modification Work Orders 

MWR Maintenance Work Requirements 

NAC National Agency Check 

NDT Nondestructive Testing 

NET New Equipment Training 

NIIN Nation Inventory Identification Number 

NMCB Non Mission Capable Both 

NMCM Non Mission Capable Maintenance 

NMCS Non Mission Capable Supply 

NMP National Maintenance Point 

NTV Non-Tactical Vehicles 

O&S Operation and Support 

OCONUS Outside Continental United States 

ODC Other Direct Cost 

OLR Code for DOD MWO Program 

OMA Operations and Maintenance Army 

OSHA Occupational Safety and Health Act 

OSI Open Systems Interface 

OST Order to Ship Time 

PA Property Administrator 

PBO Property Book Officer 

PC Pilot-In-Command 

PCS Permanent Change of Station 

PEO Program Executive Office or Officer 

PI Pilot 

PIC Pilot-In-Command 

PLL Prescribed Load List 

PM Project Manager 

PO Property Officer 

PT Penetrant Testing 

PWS Performance Work Statement 

QA Quality Assurance 

QAE Quality Assurance Evaluator 
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QCA Quick Change Assembly 

QDR Quality Deficiency Report 

QMS Quality Management System 

R&A Review and Analysis 

RAM Reliability and Maintainability 

RIC Routing Identifier Code 

RO Requisitioning Objectives 

RPO Radiological Protection Officer 

RT Radiographic Testing 

RX Repairable Exchange  

SAMS Standard Army Maintenance System 

SARSS Standard Army Retail Supply System 

SNRR Serial Number Requisition Request 

SDR Supply Discrepancy Report 

SOF Safety-of-Flight 

SP Standardization Pilot 

SRAO Stock Record Accountable Officer 

SSB Supply Surveillance Branch 

SSF Single Stock Fund 

STAMIS Standard Army Management Information System 

STANFIN Standard Financial System 

Suppl Supplement 

TAMMS-A The Army Maintenance Management System-AVIATION 

TB Technical Bulletin 

TBO Time Between Overhaul 

TC Training Circulars 

TDA Table of Distribution and Allowance 

TDR Transportation Discrepancy Report 

TDY Temporary Duty 

TIR Test Incident Report 

TM Technical Manual 

TMDE Test, Measurement, and Diagnostic Equipment 

TX Test and Experimental 

UIC Unit Identification Code 
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ULLS Unit Level Logistics System - Ground 

UT Ultrasonic Testing 

WAN Wide Area Networks 

WWAL World Wide Aircraft Listing 

XP Experimental Test Pilot 
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DI-MGMT-80004 A001 C.9.8 Management Plan Quality Plan 3-May-85 Cat. 1
DI-MGMT-80227 A002 C.6.4.5 Contractor's Progress, Status and Management Report Supply Performance Report 5-Sep-86 Cat. 1
DI-MGMT-80368 A003 C.4.5.1 Technical Report - Study/Services Automated Data Process (ADP) Project Process Reports 8-Jun-87 Cat. 1
DI-MGMT-80368 A004 C.7.2.7 Technical Report - Study/Services ATTC Test Coordinator Report 7-Jun-87 Cat. 1
DI-MGMT-80368 A005 C.9.13.1 Technical Report - Study/Services Maintenance Status Report 7-Nov-00 Cat. 1
DI-MISC-80508A A006 C.10.10 Technical Report - Study/Services Vehicle and Equipment Deadline Status Report 7-Nov-00 Cat. 1
DI-MISC-80508A A007 C.2.2 Technical Report - Study/Services Time Between Order Component Tracking Report 7-Nov-00 Cat. 1
DI-MISC-80508A A008 C.2.3 Technical Report - Study/Services Modification Work Order Status Report 7-Nov-00 Cat. 1
DI-MISC-80508A A009 C.2.3.1 Technical Report - Study/Services Modification Work Order Completion Report 7-Nov-00 Cat. 1
DI-MISC-80508A A010 C.2.11.3 Technical Report - Study/Services Performance and Cost Statistical Report 6-Oct-89 Cat. 1
DI-MISC-80508A A011 C.2.11.4 Technical Report - Study/Services Phase Completion Date Report 7-Nov-00 Cat. 1
DI-MISC-80508A A012 C.2.11.4 Technical Report - Study/Services Phase Time in Diect Man-Hour Analysis 7-Nov-00 Cat. 1
DI-MISC-80508A A013 C.2.11.5 Technical Report - Study/Services Airframe Hours Report 7-Nov-00 Cat. 1
DI-MISC-80508A A014 C.2.11.6 Technical Report - Study/Services Aircraft Assignment Status 7-Nov-00 Cat. 1
DI-MISC-80508A A015 C.4.4 Technical Report - Study/Services Security Program Plan 7-Nov-00 Cat. 1
DI-MISC-80508A A016 C.4.4.5 Technical Report - Study/Services Continuity of Operations Plan (COOP) Reports 7-Nov-00 Cat. 1
DI-MISC-80508A A017 C.4.4.6 Technical Report - Study/Services Accreditation Review Report 7-Nov-00 Cat. 1
DI-MISC-80508A A018 C.5.3.1 Technical Report - Study/Services Aircraft Accident/Incident Report 7-Nov-00 Cat. 1
DI-MISC-80508A A019 C.5.5 Technical Report - Study/Services Special Tools 7-Nov-00 Cat. 1
DI-MISC-80508A A020 C.5.15 Technical Report - Study/Services QDR Failure Status Report 7-Nov-00 Cat. 1
DI-MISC-80508A A021 C.5.20.1 Technical Report - Study/Services Aircraft Monitors List Report 7-Nov-00 Cat. 1
DI-MISC-80508A A022 C.5.20.1 Technical Report - Study/Services Daily Aircraft Monitor Service Log 7-Nov-00 Cat. 1
DI-MISC-80508A A023 C.5.23.8 Technical Report - Study/Services Selected Funding Summary Report 7-Nov-00 Cat. 1
DI-MISC-80508A A024 C.7.2.1 Technical Report - Study/Services ATTC Aircraft Maintenance Status Report 7-Nov-00 Cat. 1
DI-MISC-80508A A025 C.7.2.6 Technical Report - Study/Services ATTC Aircraft Configuration Data Report 7-Nov-00 Cat. 1
DI-MISC-80508A A026 C.7.9.1 Technical Report - Study/Services ATTC Test Project Manhours Estimate and Update 7-Nov-00 Cat. 1
DI-MISC-80508A A027 C.7.11 Technical Report - Study/Services Simulation Man-Hour Cost Report 7-Nov-00 Cat. 1
DI-MISC-80508A A028 C.8.9 Technical Report - Study/Services Document Signature Authorization Report 7-Nov-00 Cat. 1
DI-MISC-80508A A029 C.8.10; 8.11 Technical Report - Study/Services Staffing Report (ACLC and ATTC) 7-Nov-00 Cat. 1
DI-MISC-80508A A030 C.8.12 Technical Report - Study/Services ACLC - Technical Inspection, Authorization, Taxi, Run-up, Aerial Flight, Test Pilot 7-Nov-00 Cat. 1
DI-MISC-80508A A031 C.8.12 Technical Report - Study/Services ATTC - Technical Inspection, Authorization, Taxi, Run-up, Aerial Flight, Test Pilot 7-Nov-00 Cat. 1
DI-MISC-80508A A032 C.9.2 Technical Report - Study/Services ACLC - Aircraft Inventory Status and Flying Time Report (DA Form 1352) 7-Nov-00 Cat. 1
DI-MISC-80508A A033 C.9.2 Technical Report - Study/Services ATTC - Aircraft Inventory Status and Flying Time Report (DA Form 1352) 7-Nov-00 Cat. 1
DI-MISC-80508A A034 C.9.14.1 Technical Report - Study/Services Accident Prevention Safety Program Report 7-Nov-00 Cat. 1
DI-MISC-80508A A035 C.9.14.1 Technical Report - Study/Services Occupational Hazard Report 7-Nov-00 Cat. 1
DI-MISC-80508A A036 C.9.15 Technical Report - Study/Services Building Security and Police Check Sheet Report 7-Nov-00 Cat. 1
DI-MISC-80508A A037 C.9.15 Technical Report - Study/Services Unit Fire Marshals Monthly Inspection Report 7-Nov-00 Cat. 1
DI-MISC-80508A A038 C.10.1.2 Technical Report - Study/Services Fleet Management Information System 7-Nov-00 Cat. 1
DI-MISC-80508A A039 C.10.8 Technical Report - Study/Services Installation Duplicating Equipment Inventory Report 7-Nov-00 Cat. 1
DI-NDTI-80508A A040 C.4.9 Technical Report - Study/Services Contractor Performance Mal-Function Report 7-Nov-00 Cat. 1
DI-ILSS-80872 A041 C.9.18 Training Materials Training Programs Plan 29-Jun-89 Cat. 1
DI-FCNL-80912 A042 C.7.2.1 Technical Report - Study/Services ATTC Cost and Performance Report 6-Oct-89 Cat. 1
DI-MGMT-81398 A043 C.6.2.17 Hazardous Material Management Program Plan  14-Apr-94 Cat. 1
DI-ALSS-81529 A044 C.9.1 Logistics Management Information (LMI) Summaries The Army Maintenance Management System-Aviation (TAMMS-A) 18-Nov-96 Cat.1
DI-ALSS-81530 A045 C.2.11.1 Logistics Management Information (LMI) Daily Aircraft Status Report 18-Nov-96 Cat. 1
DI-ALSS-81530 A046 C.2.11.2 Logistics Management Information (LMI) Materiel Condition Status Report 18-Nov-96 Cat. 1
DI-ALSS-81530 A047 C.3.2 Logistics Management Information (LMI) Open/Closed Workorders 18-Nov-96 Cat. 1
DI-ALSS-81530 A048 C.4.1.4 Failure Analysis and Corrective Active Report Troubleshooting and Repair Report 18-Nov-96 Cat. 1
DI-ALSS-81530 A049 C.4.2.1 Technical Report - Study/Services Information Mission Area Equipment Inventory Report 18-Nov-96 Cat. 1
DI-ALSS-81530 A050 C.4.2.3 Technical Report - Study/Services Technical Data and Computer Software 7-Nov-00 Cat. 1
DI-ALSS-81530 A051 C.5.23.7 Logistics Management Information (LMI) Summaries Facilities Engineering Work Request 18-Nov-96 Cat. 1
DI-ALSS-81530 A052 C.6.2.1.1; 6.2.1.2; 

6.2.10; 6.3.1
Logistics Management Information (LMI) Summaries Standard Army Retail Supply System-1 (SARRS-1) Report 18-Nov-96 Cat. 1

DI-ALSS-81530 A053 C.6.2.1.3 Logistics Management Information (LMI) Summaries Standard Army Retail Supply System-1 (SARRS-2A) Report 18-Nov-96 Cat. 1
DI-ALSS-81530 A054 C.6.2.20 Logistics Management Information (LMI) Summaries Non-Mission Capable Supply (NMCS)/Aircraft on Ground (AOG), and Critical Items Reports 7-Nov-00 Cat. 1
DI-ALSS-81530 A055 C.6.6.1.1 Logistics Management Information (LMI) Summaries Unit Level Logistics System (ULSS) 18-Nov-96 Cat. 1
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DI-ALSS-81530 A056 C.6.6.2 Logistics Management Information (LMI) Summaries Standard Army Maintenance System (SAMS) Report 18-Nov-96 Cat. 1
DI-ALSS-81530 A057 C.6.6.5 Logistics Management Information (LMI) Summaries Inventory Adjustments Operation and Maintenance, Army (OMA) 18-Nov-96 Cat. 1
DI-ALSS-81530 A058 C.6.6.6 Logistics Management Information (LMI) Summaries Reconciliation Inventory Adjustments Operation and Maintenance, Army (OMA) 18-Nov-96 Cat. 1
DI-ALSS-81530 A059 C.6.6.8 Logistics Management Information (LMI) Summaries Cannibalization Point (CP) Report 18-Nov-96 Cat. 1
DI-ALSS-81530 A060 C.6.7.2 Logistics Management Information (LMI) Summaries Due Out Releases Established Cancelled and Filled for the TH-67 18-Nov-96 Cat. 1
DI-ALSS-81530 A061 C.6.7.2 Logistics Management Information (LMI) Summaries Issued Dues-in from Maintenance (DIFM) Activity Code Listing for TH-67 18-Nov-96 Cat. 1
DI-ALSS-81530 A062 C.6.8.3 Logistics Management Information (LMI) Summaries Defense Property Accounting System (DPAS) Report 18-Nov-96 Cat. 1
DI-ALSS-81530 A063 C.6.10.1 Logistics Management Information (LMI) Summaries Disposition of Items to Defense Re-utilization and Marketing Office (DRMO) 18-Nov-96 Cat. 1
DI-ALSS-81530 A064 C.6.11.1; 9.12.5 Logistics Management Information (LMI) Summaries Inventory Adjustments Gains and Losses Report 18-Nov-96 Cat. 1
DI-ALSS-81530 A065 C.6.14 Logistics Management Information (LMI) Summaries Serial Number Assignment Reporting Requirement (SNRR) 14-Dec-99 Cat. 1
DI-ALSS-81530 A066 C.7.6.1 Logistics Management Information (LMI) Summaries ATTC Selected Funding Summary Report 7-Nov-00 Cat. 1
DI-SAFT-81563 A067 C.5.21.5.4 Accident/Incident Report Fuel/Oil Spills Report 7-Nov-00 Cat. 1
DI-MGMT-81605 A068 C.6.2.16 Briefing Materials Review and Analysis Briefing Materials 15-Feb-01 Cat. 1
DI-MISC-80508A A069 C.5.5 Technical Report - Study/Services Calibration System Description 7-Nov-00 Cat. 1
DI-MISC-80508A A070 C.4.8.1 Technical Report - Study/Services Phase-Out Effort 7-Nov-00 Cat. 1
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SECTION 1 - DESCRIPTION OF SERVICES: 
 
1. Scope of Work:  The USAF Logistics Support Contractor (LSC) shall provide: all spares 
including engines, support equipment (SE), special tools, test equipment, expendables, 
supplies, materials, and repair of reparables for the UH-1H and UH-1H-II aircraft and SE; 
maintain and repair the UH-1H and UH-1H-II aircraft and components to the standards by 
which they were manufactured and/or qualified, comply with maintenance and inspection 
requirements resulting from any special inspection programs (i.e., Engine Structural Integrity 
Program (ENSIP), Aircraft Structural Integrity Program (ASIP), etc.).  (Total Contractor 
Logistics Support (CLS))  The LSC shall maintain, repair, and provide all part, supplies, and 
material for all unit assigned UH-1H and UH-1H-II aircraft, engines, and associated mission 
support equipment in accordance with (IAW) the objectives and responsibilities outlined in 
FAA, AF and AETC directives, applicable AF/AETC/Unit/manuals/regulations/plans, 
instructions, and all applicable equipment, procedural and general support technical orders 
(TO) /data in order to meet the SUPT-H flying training mission of the 23rd FTS at Ft Rucker 
AL. In addition, the LSC shall provide engineering support.  

 
1.1. The LSC shall perform the aircraft maintenance mission in a professional manner and 
provide sufficient well-maintained aircraft for aircrew training needs.  The service 
provider’s management shall establish a positive working relationship with 23rd Squadron 
leadership and demonstrate an emphasis on quality of service.  The LSC shall ensure that 
the workforce is technically trained and focused on customer support.  Training, safety 
and quality assurance programs shall ensure that all maintenance is performed and 
documented in accordance with (IAW) Government directives and technical data to 
ensure the preservation and serviceability of Government assets. 

 
1.1.1. The LSC is responsible for the entire scope of organizational maintenance 
production (on-equipment) and certain specified intermediate (off-equipment) 
maintenance IAW applicable technical data, AFI 21-101, and AFI 21-101, AETC 
supplement 1.  The LSC shall perform aircraft on-equipment maintenance, support 
equipment maintenance, and engine maintenance required for UH-1H and UH-1H-II 
aircraft.  The LSC shall also provide aircraft maintenance support for off-station 
aircraft recovery of UH-1H and UH-1H-II aircraft. The LSC shall perform repairs on 
UH-1H and UH-1H-II damaged by perils such as fire, lightning, windstorm, tornado, 
hail, explosion, civil and military actions, bird strike, failing objects, or any other 
abnormal occurrences. 

 
1.1.2. The Government expressly reserves the right to incorporate additional 
maintenance support, including maintenance of other Mission Design Series (MDS) 
aircraft, on-equipment maintenance and off-equipment maintenance to support the 
missions of the 23rd FTS.   

 
1.1.3. The LSC shall meet or exceed AETC contract and Government surveillance 
performance thresholds (standards); (See Section 2 for performance thresholds and 
calculation methods.)  Note:  These performance thresholds and calculations may be 
adjusted periodically. 
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1.1.4.  If Government actions such significantly impair the service provider's ability to 
meet established performance thresholds, the LSC may provide written justification 
for noncompliance to the applicable Functional Commander (FC) (AFI 63-124) and 
the Contracting Officer (CO).  Should the LSC projects an inability to meet 
performance thresholds do to Government actions, the LSC may submit a waiver to 
include the requested threshold change and the period the waiver should be in effect  
thought the FC to HQ AETC/LGP.  HQ AETC/LGP will forward the request to HQ 
AETC/LGM for approval or disapproval.  Failure of the LSC to initiate requisite 
aircraft or equipment repairs, including local manufacture and special repair requests; 
upkeep equipment; or to comply with any other standard procedures as defined in this 
contract and in applicable AF directives and technical orders will result in the 
Government denying waiver requests. 

 
1.2. Hours Of Operation.  Operating hours established by the LSC shall be consistent 
with meeting the contract performance requirements or as directed by the CO.  Duty hours 
for supporting the maintenance functions shall be IAW applicable, AF, AETC and local 
directives and the daily/weekly flying schedule, to ensure accomplishment of flying hour 
projections and support requirements.  NOTE:  During the summer months a 22-hour 
flying window is normal at Ft Rucker. 

 
1.3. Personnel.  The LSC shall provide only properly trained, qualified, and/or certified 
technicians.  Personnel who perform aircraft maintenance must have at least one (1) year 
of recent (within past three (3) years) aircraft maintenance experience on any H-1, any H-
60, Bell 212/412 and S-70, which shall be documented in personnel and/or training 
records.  Personnel who perform aircraft maintenance and do not meet the above 
experience requirement shall complete a comprehensive LSC training program on the 
applicable airframe prior to performing unsupervised aircraft maintenance on that 
airframe.  Such training shall be documented in a training record. 

 
1.3.1. The LSC shall provide technicians to accompany UH-1H and UH-1H-II aircraft 
during Check Flights who are qualified and certified to perform vibration analysis, 
rotor system track and balance, and in-flight vibration troubleshooting IAW applicable 
technical data.  Additionally, the LSC shall provide a vibration analysis qualified 
technician to accompany UH-1H and UH-1H-II aircraft to and from the maintenance 
facilities.  (See paragraph 1.17.8 for Mission Essential Ground Personnel 
procedures/requirements).  

 
1.3.2. Personal Appearance.  LSC personnel shall show clear, continuous evidence of 
a professional workforce.  The service provider’s personnel shall present a neat and 
well-groomed appearance, and exhibit professionalism. 

 
1.3.2.1. Personnel shall conform to TO 00-25-172, Ground Servicing of Aircraft 
and Static Grounding/Bonding, Air Force Manual (AFMAN) 91-201, Explosive 
Safety Standards, and OSHA Standards.  In addition, the LSC shall ensure 



 
  

   FT RUCKER, AL  

clothing, jewelry and accessories worn by contract personnel with access to the 
flight line do not present a potential FOD hazard. 
 

1.3.3. All LSC personnel, who are in supervisory positions or personnel who perform 
maintenance using technical orders or written documentation or have job related 
contact with aircrews must be able to read, write, speak, and understand American 
English. 

 
1.3.4.  LSC employees shall be subject to substance abuse testing as a result of an AFI 
91-204 investigation when an individual’s actions or inactions are suspected as factors 
in a mishap sequence.  The CO may identify the employees to be tested and the drugs 
for which those employees must be tested.  The LSC shall accomplish the specified 
testing using a certified medical substance abuse testing facility (i.e., a certified lab 
that meets Department of Health and Human Services (DHHS)/ Substance Abuse and 
Mental Health Services Administration (SAMHSA) certification).  Results of the 
test(s) shall be provided to the Government solely for the purpose of completing an 
investigation IAW AFI 91-204. 
 
1.3.5. Employees.  The LSC shall not use the services of any person in the 
performance of this contract whose presence or action(s) endangers the health, life, 
safety, security, general well-being or operational mission of the installation to include 
its population, equipment, and facilities. 

 
1.3.5.1.  Notwithstanding the apparent absence of a conflict of interest, the LSC 
shall not employ any person who is an employee of the Department of Defense 
(either military or civilian) unless such person has received waivers of any policies 
restricting employment. 

1.3.5.2.  The LSC shall not employ any person who is a spouse or dependent child 
of a Department of the Air Force employee (either military or civilian) when such 
Air Force employee would be placed in a conflict or interest or appearance of a 
conflict of interest by virtue of such employment. 

1.3.6. Reserve. 
 
1.3.7. The LSC shall ensure all personnel successfully complete, as a minimum, a 
National Agency Check (NAC) (paid for by the Government) before operating 
government furnished workstations that have access to Air Force e-mail systems.  The 
LSC shall submit these investigation requests for all personnel within 90 calendar 
days after contract start date.  The LSC shall comply with the requirements in DoD 
5200.2-R, paragraphs 3-614, 3-401 and AFI 33-119, paragraph 10.2.5. 
 

1.4.  Quality Assurance (QA).  The LSC shall develop and implement a plan that establishes 
a Quality Assurance Program (QAP). Note: The plan may be added as an attachment to the 
main QC Plan as required in the Fleet Support Services PWS.  The LSC shall provide two (2) 
copies of the proposed QAP plan to the CO for review and acceptance not later than the pre-
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performance conference.  If any changes are made to this plan during the life of the contract, 
the proposed changes shall be submitted to the CO for acceptance prior to implementation.  
As a minimum, the LSC shall establish a QAP; develop a QA database with trend analysis 
capability; establish a Technical Order Distribution Officer (TODO) function; and publish a 
QA summary of activities in accordance with the Quality Assurance chapter of AFI 21-101 
and AETC Supplement 1.  NOTE:  The LSC is not bound to the organizational structure 
requirements in AFI 21-101; rather, the LSC shall ensure all specific requirements are met.  
Additionally, the LSC shall utilize the procedures for QA programs listed in the Quality 
Assurance chapter of AFI 21-101 on an as required basis (e.g. Product Improvement program 
requirements).  The service provider’s QAP shall also include an inspection process designed 
to assess the peripheral programs and areas managed by the LSC (e.g. Tool and Equipment 
Management, Training Program, Flightline, etc).  The service providers QAP shall include the 
minimum routine technical and program management inspection requirements and the 
inspection criteria/baselines for the same contained in table 1.25. 
 

1.4.1.  The LSC shall document, take corrective action and closeout all discrepancies 
(aircraft and equipment) discovered by the service provider’s QA personnel or 
Government QA Personnel.  Discrepancies shall be documented in the aircraft or 
equipment forms and in the automated MIS.  The Job Control Number (JCN) or event ID 
(EID) shall be annotated along with the service provider’s reply on the applicable 
government or QA surveillance/inspection form.  The service provider’s QA database 
shall have the capability to retrieve these JCN/EIDs on a monthly basis and they shall be 
included in the contractor’s QA summary as outlined in this work statement. 
 
1.4.2.  The LSC shall notify/coordinate with Government QA Personnel for over-the-
shoulder and after-the-fact evaluations of the service provider’s QA inspection plan 
required by AETCI 21-107.  
 
1.4.3.  QA Database.  The service provider’s QA database shall include records of all 
inspections conducted by the LSC and government quality assurance personnel and 
necessary corrective action taken. 

 
1.4.4.  QA Summary.  The LSC shall establish and publish a monthly summary of all QC 
actions in accordance with AFI 21-101 and AETC Supplement 1.  As a minimum, the 
summary shall include all findings for equipment inspections and personnel evaluations.  
The summary shall also include a specific summary of open and closed discrepancies that 
were discovered by government and (or) contractor quality assurance/control inspectors.  
NOTE:  Open discrepancies will continue to be listed each month until they are closed; 
closed discrepancies only need to be listed until they are closed.  This summary shall be 
provided to Government Personnel no later than seven workdays after the end of each 
month. 

 
1.5. Management Programs.  The LSC shall provide and perform management functions 
IAW AFI 21-101, and AFI 21-101, AETC supplement 1 to include, but not limited to, the 
following: 
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1.5.1. Provide sufficient mission capable aircraft per scheduled flying period, 
configured IAW the daily/weekly/monthly flying schedule, to ensure accomplishment 
of the programmed AETC flight crew training projection and other training support as 
required.   

 
1.5.1.1. Provide sufficient mission capable aircraft, configured IAW the daily/-
weekly/monthly flying schedule, to ensure accomplishment of the 23rd FTS 
training support as required. 
 
1.5.1.2. Support any (to include, but not be limited to) exercise, deployment, static 
display, flyby (IAW AFI 11-209), incentive flights, or open house (air show), 
search and rescue, ROTC orientation flights, spouse orientation day, change of 
command ceremonies, that involves aircraft and/or maintenance resources.  These 
events may occur on weekends or holidays.  Cost associated with these events 
shall be included in the estimated cost.  Normal notification will be provided to 
the LSC at the weekly flying scheduling meeting.  (Note:  Circumstances may 
dictate that less than one week’s notice be given due to changing mission 
requirements.)  In addition, the LSC shall participate in and support AETC and 
other DOD/USAF/Command/19 AF sponsored maintenance competitions.  
 
1.5.1.3. Support all plans, support agreements, search and rescue, weather 
evacuation support, all other plans, additional duties, and provide all required 
reports.  These events may occur on weekends and holidays.  Cost associated 
with these events shall be included in the estimated cost  These requirements 
may be adjusted periodically.   

 
1.5.2. AETC Program Allocation (AETC/PA) Projection.  By the beginning of the 
basic performance period and each option year, AETC will issue flying hour 
projections for the next contract performance period. 

 
1.5.2.1. The LSC shall use the AETC/PA document to manage the support of the 
flying program.  This document reflects flying training hour projections for UH-
1H and UH-1H-II missions and aircraft utilization projections.  When changes 
occur, an annex/update to the AETC/PA will be issued for purposes of making 
flying hour adjustments, and so the LSC may initiate any downward or upward 
measures required to support the flying program. 

 
1.5.2.2. Variables to the AETC Program Allocation (AETC/PA) Projection.  
Minor variations to the program are inevitable because of the time projection of 
the document.  Many of the factors that cause variations can be identified 
although the exact effect of each cannot be programmed.  Such variable factors 
are: 

 
1.5.2.2.1. Prolonged period(s) of bad weather. 
 
1.5.2.2.2.  Fluctuation of class sizes and class make-up. 
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1.5.2.2.3. Aircraft deliveries/attrition. 
 
1.5.2.2.4. Program guidance changes directed by higher headquarters. 
 
1.5.2.2.5. Other related factors such as rescues. 

 
1.5.2.3. An allowance for average losses in effective flying days due to adverse 
weather has been included in the flying hour projections.  Although historical 
experience data on the above mentioned variable factors are combined into each 
new AETC/PA, deviations from it may occur. 

 
1.6. Maintenance Administration Functions.  The LSC shall provide and perform the 
following: 

 
1.6.1. Correspondence.  Prepare all correspondence relating to maintenance 
management required in the execution of the services required by this SOW.  The 
correspondence that is SOW-related shall consist of but not be limited to: replies, 
requests for depot assistance, reports, and routine correspondence to the 
base/installation or other activities.  Messages shall be prepared IAW AFI 33-127.  
Copies of all correspondence between the LSC and Government shall be coordinated 
with government representative, prior to distribution.  Additionally, all electronic 
correspondence (E-mail and Fax) shall be courtesy copied (CC) to the Government 
representative. 

 
1.6.2. Records.  All records, files, documents, and working papers provided by the 
Government and/or generated for the Government in the performance of this contract 
become and remain Government property.  They shall be maintained IAW AFMAN 
37-123 and all other pertinent directives as supplemented.  Records shall be disposed 
of only as authorized by applicable portions of AFMAN 37-139.  All records may be 
subject to the Freedom of Information Act and/or the Privacy Act of 1974.  All 
reports, records, files, documents, maintenance policies/operating instructions, and 
working papers shall be made available to the Government  (as requested). 

 
1.6.2.1. Maintain files for Government records, for each operation, IAW Air Force 
37-series instructions listed in Appendix 3A.  Records shall be provided as 
requested under the Freedom of Information Act of 1974 and the Privacy Act of 
1974, IAW applicable directives. 
 
1.6.2.2. Furnish the Government required reports and summaries as listed in 
Appendix 3D.  All reports to the Government shall be routed through the 
Government representative.   
 
1.6.2.3. Support and participate in surveys, studies and tests of systems upgrades 
and changes relating to computer hardware, software, systems, etc. 
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1.6.2.4. Provide updates to historical data and appendixes when a need exists as 
determined by the CO. 
 
1.6.2.5. The Government will have unlimited rights to use, duplicate, or disclose 
such records, files, documents, working papers, and reports in whole or in part, in 
any manner and for any purpose whatsoever, and to permit others to do so. 
 
1.6.2.6. LSC directives/instructions/regulations. 
 

1.6.2.6.1. All work performed by the LSC shall be accomplished in accordance 
with the instructions, standards and procedures contained in applicable 
technical orders.  The LSC shall also comply with all mandatory regulations or 
applicable portions thereof, as specified herein.  The LSC shall follow the 
intent of directives listed. 

 
1.6.2.6.2. When changes are made to directives, the LSC shall review the 
changes to assure he is obtaining the end results intended by the changed 
directives.  Where the LSC is permitted to use AF or other Government 
directives as guidance rather than for mandatory compliance in the 
performance of this contract, the LSC shall be governed by the intended effect 
or product contemplated by the instructions, directives, or regulations, 
referenced. 

 
1.6.2.6.3. The CO, in coordination with the applicable government quality 
assurance personnel, will monitor the service provider’s compliance with AF 
and other Government directives that are used as guides.  If the CO, in 
coordination with the applicable government quality assurance personnel, 
determines the LSC has deviated significantly from those directives to be used 
as guides, the CO shall request the LSC initiate and keep current a published 
manual of LSC directives/instructions/regulations.  This manual shall 
specifically delineate the service provider’s responsibilities and actions.  All of 
the above LSC directives/instructions/regulations shall be submitted to the CO 
for acceptance. 

 
1.6.2.6.4. If deemed necessary by the CO, acceptance can be withdrawn for all 
or parts of a regulation if the intended end product is not being attained using 
procedures in the regulation. 

 
1.6.2.6.5.  Accepted LSC directives/instructions/regulations shall be the basis 
for inspection and surveillance of those areas. Where there are no mandatory 
Government directives/instructions/regulations, the LSC shall strictly adhere to 
performance of required services.  The intended effect or product contemplated 
by applicable AF and other Government directives shall be basis for inspection 
and surveillance of areas where LSC directives/instructions/regulations have 
not been issued and approved by the CO. 
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1.6.2.6.6. The Government shall have full and unlimited rights in the LSC 
directives/instructions/regulations.  The service provider’s administration 
policies such as leave, cost of living increases, and payment of debts shall not 
require CO approval unless the issuance of such a regulation would create an 
actual or anticipated contract cost increase.  A disagreement between the 
parties hereto on wording or approval of a LSC regulation shall constitute a 
“dispute” within the meaning of that term as set forth in the clause contained in 
the contract clauses entitled “Disputes” and disposition will be made 
accordingly.  All maintenance not covered by the directives listed herein shall 
be governed by best commercial and industrial practices and the prime 
manufacturer’s commercial data that applies to each subsystem. 

 
1.6.2.6.7. The terms and conditions of this contract shall take precedence in the 
event of a conflict between the contract and the service provider’s 
directives/instructions/regulations. 

 
1.6.3. The LSC shall implement an Automated Maintenance Management System 
Program IAW AFI 21-101 and AFI 21-101, AETC supplement 1 and the 00-20-series 
TOs.  The LSC shall use the Core Automated Maintenance System (CAMS) and 
AETC automated status reporting/scheduling/technical systems. On-going initiatives 
to improve automated programs shall be adopted by the LSC as AETC fields 
hardware/software development and/or implementation.  The LSC shall: 

 
1.6.3.1. Assist the database management IAW AFI 21-101, AETC Supplement 1 
and AFCSM 21- series volumes to include 556, 559, 563, 564, 568, 570, 571 and 
579. 
 
1.6.3.2. Appoint a data processing monitor who will comply with the instructions 
and taskings issued by the data base managers locally monitor the CAMS data 
base accuracy, complete required inventories, and submit and monitor 
DIREPS/SANS.  All training will be documented in employee training records.  
The LSC shall use CAMS products and perform all CAMS input tasks IAW AFI 
21-101, AETC supplement 1, AFI 21-103, AFI 21-104, AETCI 21-104, AETCI 
21-105, TO 00-25-254, and 00-20 series TOs. 

 
1.6.3.3. Maintain timely and accurate input and accountability of maintenance 
work-hours expended. 

 
1.6.3.4. Ensure actual status of the aircraft is reflected in the aircraft forms and the 
Core Automated Maintenance System (CAMS) in accordance with AFI 21-101 
and AFI 21-101 AETC Supplement 1 and the 00-20-series TOs. 
 

1.6.4. The LSC shall implement and manage a Computer Systems (CS) Management 
Program IAW AFI 33-112.  The LSC shall appoint equipment custodian and shall use 
all currently installed automated data systems until replaced by the Government.   
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1.7. Contingency and Dispersal Management. The LSC shall provide Contingency and 
Dispersal Management IAW AFI 32-4001 and AFI 21-101, AETC Supplement 1.  The 
LSC shall provide all maintenance and support IAW existing plans and agreements.  The 
LSC shall: 

 
1.7.1 Appoint at a disaster preparedness officer and a disaster control group member 
IAW AFI 32-4001, Chapter 1. 

 
1.7.2. Use the priorities established by the applicable unit Battle Staff (BS) if the 
activation or exercise of multiple contingency plans generates conflicting support 
requirements.  If the LSC cannot accomplish a routine workload due to the activation 
or exercise of any contingency plan, the Government may waive remedial action 
against the LSC for nonsupport of lower priorities.  Exercise or the Government, 
solely at its option may augment emergency requirements, when the Government 
perceives that mission accomplishment is endangered. 
 
1.7.3. Participate in the development of Government plans that involve LSC 
controlled resources. 
 
1.7.4. When required by the CO, respond to all new requirements directed by post or 
unit plans.  The CO will verbally advise the LSC of the effort required and follow up 
as soon as possible with a written authorization.  In the event that new requirements 
(as directed by Government plans) will result in an increase in contract estimated cost, 
the LSC shall submit a request for equitable adjustment within 30 calendar days of 
notice of the new requirement. 

 
1.8. Fleet Time Management Program.  The LSC shall implement and manage a Fleet 
Time Management Program IAW AFI 21-101, AETC Supplement1, paragraph 15.17. 
 
1.9. Hangar Queen Program. The LSC shall implement and manage a Hangar Queen 
Program IAW AFI 21-101, AETC Supplement1.  The LSC shall establish local 
procedures for ensuring airworthiness of aircraft being removed from hangar queen status.
  

 
1.10. Maintenance Analysis. The LSC shall establish and perform Maintenance Analysis 
functions IAW AFI 21-101, chapter 5 and AFI 21-101, AETC Supplement1 (Maintenance 
Analysis.  
 
1.11. Maintenance Operations Center (MOC). The LSC shall establish and perform 
Maintenance Operations Center (MOC) Functions IAW AFI 21-101, chapters 5 and 6 and 
AFI 21-101, AETC Supplement1.  This function shall be operational and the facility 
physically manned during hours of any maintenance, servicing, transient maintenance or 
flying operation required to meet squadron flying/maintenance requirements to include 
depot/contract field team maintenance, exercises, contingency plans, and support 
agreements.  In addition, the MOC shall be manned during periods when 
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coordination/support is required beyond the capability of alert personnel or weekend duty 
supervisor or at the direction of the CO.  Weekend support shall be included in the 
estimated cost. 

 
1.11.1. The LSC shall implement and manage a Maintenance Status Reporting 
Program IAW AFI 21-103, AFI 21-103, AETCI 21-103; AETCI 21-104; AFI 21-101 
and AFI 21-101, AETC supplement 1.   
 
1.11.2. The LSC shall provide the necessary information to assist the host units 
manage the Engine Management (EM) Program IAW AFI 21-104, AFI 21-101, AETC 
supplement 1, TO 00-25-254-1 and TO 00-25-254-2 for assigned T-400 and T-700 
engines.   

 
1.12. Plans, Scheduling, and Documentation. The LSC shall establish and perform 
Plans, Scheduling, and Documentation Functions IAW AFI 21-101, Chapters 3 & 15 and 
AFI 21-101, AETC supplement 1 and AETCI 21-104.  Note: LSC shall provide 
scheduling effectiveness computations and rates to the Government representative by the 
fifth (5) calendar day of the next month.  The LSC shall: 

 
1.12.1. Perform aircraft AFTO 781 Series forms document reviews IAW AFI 21-101, 
and AFI 21-101 AETC supplement 1 and the 00-20-series TOs. 
 
1.12.2. Interface daily with Operations to meet flying requirements.  The LSC shall 
have the flexibility to add aircraft to the schedule on a day-to-day basis, as requested 
by Operations, to meet changing operations and maintenance requirements IAW AFI 
21-101, AFI 21-101 AETC Supplement 1 and AETCI 21-104. 

 
1.13. Programs Management. The LSC shall establish and perform Programs 
Management Functions IAW AFI 21-101, and AFI 21-101, AETC supplement 1. 

 
1.13.1. The LSC shall submit Maintenance Assistance Requests IAW TO 00-25-107.  
Requests shall be forwarded through the Government representative to HQ 
AETC/LGM for action.  Aircraft shall be placed in purpose position identifier code 
“BQ” until the decision is provided or position is transferred to AFMC IAW AFI 21-
103 and AFI 33-110. 

 
1.13.2. The LSC shall establish and perform Protection and Security of Aircraft, 
Equipment, and Facilities Functions IAW AFI 21-101 and AFI 21-101, AETC 
supplement 1. 

 
1.13.3. The LSC shall provide recovery and repair of off-station and cross-country 
aircraft support .  The LSC shall be responsible for recovery and repair of assigned not 
mission capable (NMC) aircraft anywhere in North America.   
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1.13.3.1. The LSC shall dispatch required maintenance support, supplies, technical 
orders, and support equipment as soon as possible, but not later than the next 
calendar duty day following notification.   

 
1.13.3.2. Whenever NMC off-station aircraft are beyond 300 miles of Ft Rucker 
maintenance support shall be dispatched and shall have begun performing 
required maintenance on the aircraft not later than the beginning of the third duty 
day following notification.  For each additional 400 miles, or portions thereof, an 
additional travel day will be allowed.  The LSC shall provide continuous support 
necessary, to include weekends, to return the aircraft to mission capable (MC) 
status.   

 
1.13.4. The LSC shall support the Repair Cycle Asset Management System (RCAMS) 
Program IAW TO 00-20-3, AFI 21-101, and AFI 21-101, AETC supplement 1.  

 
1.13.5. The LSC shall implement and manage a Severe Weather Aircraft Protection 
Program IAW AFI 21-101, and AFI 21-101, AETC supplement 1 and local directives. 
The LSC shall develop comprehensive plans to support protection of aircraft and 
equipment during severe weather at home station and applicable landing and (or) alert 
sites.  The LSC shall ensure aircraft de-icing procedures are established IAW local 
directives and applicable Tos. 

 
1.13.6. The LSC shall implement and manage Reclamation Programs for the benefit of 
the Government using AFMAN 23-110, Volume 2, Part 2, Chapter 13, for guidance.  
The LSC shall: 

 
1.13.6.1. Implement and manage a Wastebuster Program IAW AFMAN 23-110, 
Volume 2, Part 2, Chapter 13, AFI 21-101, AETC supplement 1. 

 
1.13.6.2. Implement and manage Precious Metals Recovery Program IAW 
AFMAN 23-110, Volume 6, Chapter 4, AFI 21-101, AETC supplement 1 and 
local directives. 
 
1.13.6.3. The LSC shall implement and manage a Cannibalization Program IAW 
AFI 21-101, AETC supplement 1. 
 

1.14. Tool Management Program.  The LSC shall implement and manage a Tool and 
Equipment Management Program IAW AFI 21-101, and AFI 21-101, AETC supplement 
1.    

 
1.15. LSC Training Plan.  The LSC shall formulate and submit to the CO a 
comprehensive Training/Qualification/Certification Plan for its employees to ensure a 
fully qualified workforce throughout the life of the contract.  The LSC is responsible for 
training, qualifying, and certifying of personnel for specific job tasks.  The LSC shall 
comply with all applicable requirements of AETCI 21-112, Civil Service and Contractor 
Aircraft Maintenance Training Program and utilize existing task qualification standards 
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and training standards contained in AF technical orders, instructions, regulations, 
publications, manuals, etc. In the event a task standard does not exist, the LSC will 
develop standards that reflect personnel qualification levels commensurate with specific 
tasks on aircraft and associated equipment maintenance. These standards will parallel 
those acceptable to the Air Force and commercial aircraft and/or avionics industry, subject 
to review by the QAE and acceptance by the CO. The LSC shall provide 3 copies of the 
training plan to the CO for review and acceptance not later than the pre-performance 
conference. If the LSC revises it at any point during the contract life, it shall again be 
submitted to the CO for acceptance and review prior to implementation.  

 
1.15.1. As a minimum, the training plan shall include: 
 

1.15.1.1. A detailed description of how the LSC will ensure a fully qualified 
workforce throughout the life of the contract 
 

1.15.1.2. Specific milestones, frequencies and (or) intervals as to when training, 
qualification or certification will occur 
 
1.15.1.3. Specific methods and procedures as to how training, qualification or 
certification will be accomplished 
 
1.15.1.4. Specific tasks or areas in which training, qualification, or certification 
will be accomplished 
 
1.15.1.5. The level or extent to which personnel will be trained, qualified or 
certified 
 
1.15.1.6. The number and positions of those personnel who will conduct training, 
qualification or certification 
 
1.15.1.7. Plans of instruction that will be used 
 
1.15.1.8. Training records that will be utilized and documentation procedures.  
Training records shall specify on- and off-equipment maintenance and specific 
qualifications (i.e. remove and replace; calibrate, align, perform operational 
checks, etc.) 

 
1.15.2. Individual training records will be maintained showing training, qualifications, 
and certification for each employee.  As a minimum, those records shall contain all 
systems on which the individual is qualified to perform maintenance, the name of the 
individual that provided the training or certification, and the date training was 
conducted/completed. Training records will be maintained by the LSC and made 
available to the Government upon request.  Employees with extensive documented 
experience do not need additional training if the supervisor reviews the employee’s 
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qualifications, annotates the qualifications in the training record, and certifies the 
employee is authorized to perform maintenance.  Special certified/critical tasks will 
still require training. 
 
1.15.3. The LSC shall ensure personnel required to perform tasks identified as special 
certification tasks in AFI 21-101 and AETC Supplement 1 meet the minimum 
prerequisites listed and that they are trained and certified per the procedures outlined 
in those directives.   The service provider’s procedures for certifying employees on 
special certification tasks will be outlined in the training plan. 

 
1.16. Sortie Generation.  The LSC shall: 

 
1.16.1. Accomplish aircraft maintenance IAW AFI 21-101 and AFI 21-101AETC 
supplement 1. 

 
1.16.2. Perform Sortie Generation Functions IAW AFI 21-101, and AFI 21-101,AETC 
supplement 1.  The LSC shall establish functions responsible for UH-1H and UH-1H-
II to include, but not limited to, aircraft servicing, scheduled and unscheduled (on-
equipment) maintenance, aircraft (-6) inspections; preflight, thruflight, basic 
postflight, hourly postflight, and special inspections, TCTOs and OTIs.  In addition, 
the LSC shall perform cleaning; ground handling; and launching and recovery of 
aircraft.  This operation shall work closely with the Maintenance Operation Center to 
report current aircraft status, request base agency support (i.e., POL, fire department, 
air freight, etc.), and request specialist help for maintenance beyond the capabilities of 
personnel or equipment IAW AFI 21-101, and AFI 21-101, AETC supplement 1.  The 
LSC shall: 

 
1.16.2.1. Perform launch and recovery procedures IAW aircraft specific technical 
data, AFI 11-218, AETC Supplement 1 and AFI 21-101, AETC supplement 1.  
Additionally, the LSC shall establish procedures to ensure maintenance personnel 
greet aircrews upon arrival at aircraft, accompany them on preflight inspections, 
discuss aircraft flight and maintenance history, assist in cockpit activities, assist 
with deplaning and ensure maintenance personnel are present to marshal aircraft in 
and out of parking locations. 

 
1.16.2.2. Accomplish all requirements in the weekly and daily flying and 
maintenance schedules.  NOTE:  LSC employees who perform UH-1H and UH-
1H-II Basic and/or Combined Preflight/Postflight Inspections shall not perform 
more than two (2) basic and/or combined preflight/postflight inspections during 
any eight (8) hour shift or three (3) inspections in any twelve (12) hour shift. 
 
1.16.2.3. The LSC shall ensure aircraft exteriors are well maintained for 
cleanliness and appearance outside of the normal aircraft wash schedule, aircraft 
shall be spot cleaned as necessary to prevent deterioration of the protective 
coating, and an accumulation of dirt, bugs, grease, and residues.  The LSC shall: 
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1.16.2.3.1. Establish flight preparedness procedures (prior to flight) that shall 
include wiping residues such as hydraulic fluid, engine oil, grease, exhaust 
gases, etc., off of aircraft exteriors, ensuring aircraft cockpits are FOD free, 
instruments smudge free, interior wiped down/cleaned and canopies/windows 
cleaned prior to the arrival of flight crews. 
 
1.16.2.3.2. Wipe down any aircraft after performance of maintenance.  All 
affected panels and adjoining areas shall be cleaned to remove handprints and 
stains. 
 
1.16.2.3.3. Clean any aircraft after the last flight on the third day of flying.  
This wipe down shall concentrate on all aircraft exterior surfaces.  Aircraft 
wipedowns shall be accomplished year-round.  During winter months, freezing 
precautions shall be observed IAW TO 1-1-691. 
 
1.16.2.3.4. Clean aircraft cockpits and cabins, to include vacuuming, at least at 
every UH-1H and UH-1H-II twenty-hour HPO inspection.  Documentation of 
the above washing/wiping and/or cleaning shall be in the applicable equipment 
and aircraft forms. 

 
1.16.3. The LSC shall establish and perform Aircrew Debrief Functions IAW AFI 21-
101, Chapter 3 and AFI 21-101, AETC supplement 1. 

 
1.16.4. The LSC shall implement and manage a Deferred Discrepancy (DD) 
Management Program IAW AFI 21-101, AETC supplement 1, paragraph 15.18. 

 
1.16.4.1. The awaiting maintenance (AWM) deferred discrepancy rates shall not 
exceed performance thresholds listed in Section 2.  Additionally, all AWM 
deferred discrepancies recorded against an aircraft shall be scheduled and 
corrected as soon as possible on the flight line, but no later than the next 
periodic/phase inspection unless an extension is approved by the FC and CO. 

 
1.16.5. The LSC shall implement and manage a Dash (–21) Equipment Management 
Program IAW AFI 21-103 and applicable TOs.  The LSC shall maintain, store, and 
manage assigned aircraft –21 equipment.  Provide an exact inventory of –21 
equipment IAW annual Government property inventories requirements. 
 
1.16.6. The LSC shall maintain and document aircraft and equipment forms IAW 
Technical Order 00-20 series and AFI 21-101, and AFI 21-101, AETC supplement 1, 
Chapter 7 and ensure accurate status of aircraft and equipment condition is reflected in 
the forms and the Core Automated Management System at all times. 

 
1.16.6.1. The LSC shall use all applicable Government forms; to include aircraft 
maintenance automated forms.  The LSC may deviate from using Government 
forms by writing a LSC regulation listing all service provider/ alternative forms 
used in lieu of Government forms and submitting an example of the proposed 



 
  

   FT RUCKER, AL  
UH-1H AND UH-1HII CLS  

1 May 03 /HQ AETC/LGP DSN 487-3121
Page 18 of 72 

alternate forms for review by Government representatives and approval of the CO.  
Alternate forms will comply with the intended effect or product contemplated and 
be numbered IAW AFI 37-160. 

 
1.16.7. The LSC shall establish and enforce sound Flight Line Housekeeping 
practices.  The LSC shall: 

 
1.16.7.1. Coordinate removal of powered/non-powered AGE when not required 
from the flight line. 
 
1.16.7.2. Remove unserviceable fire bottles and transport to the Fire Department 
and store excess fire bottles in designated area. 
 

1.16.8. Ensure any maintenance generated refuse is policed and properly disposed of.  
 

1.16.9. The LSC shall establish and perform Aircraft De-icing Functions IAW local 
directives and applicable TOs.: 

 
1.17. Sortie Support.  The LSC shall establish and perform Operational Sortie Support 
Functions IAW AFI 21-101, AETC supplement 1 to include, but not limited to, the 
following: 

 
1.17.1. The LSC shall perform scheduled maintenance IAW TO 00-20-1, 00-20-5, and 
AFI 21-101, and AFI 21-101, AETC supplement 1 and applicable aircraft and 
equipment TOs.  The LSC shall provide and perform phased (as applicable) inspection 
functions.  The LSC shall: 

 
1.17.1.1. Ensure all applicable aircraft and equipment “dash 6” (-6) TO inspection 
requirements are accomplished.  Additionally, the LSC shall establish methods to 
ensure all work-carded items are complied with and documented. 

 
1.17.1.2. Establish methods to minimize the length of time an aircraft is out-of-
commission for any given scheduled inspection. 

 
1.17.2. The LSC shall support the Analytical Condition Inspection Program.  The LSC 
shall perform ACIs and follow-on repairs on aircraft IAW Government provided 
directives.  Report all information on the inspection results form to the appropriate Air 
Logistics Center.   

 
1.17.3. The LSC shall perform flight control maintenance IAW AFI 21-101 and AFI 
21-101, AETC supplement 1, chapters 2, 4 and 11.  The LSC shall identify highly 
qualified personnel trained and certified on each particular system for each assigned 
aircraft type.  Special certification tasks shall be included in the maintenance service 
provider’s training plan (ref. Paragraph 1.15 and appendix I).  The LSC shall establish 
local procedures for troubleshooting and clearing cannot duplicate (CND), repeat, 
recurring, and Functional Check Flight (FCF) flight control discrepancies IAW 
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applicable technical data.  When required, the LSC will prepare, coordinate and 
submit reports IAQ AFI 91-204, Safety and Investigation Reports. 
 
1.17.4. The LSC shall perform aircraft crash recovery and reclamation IAW AFI 21-
101,  and AFI 2-101, AETC supplement 1, chapter 4 to support host unit requirements.   

 
1.17.4.1. The LSC shall establish in-flight emergency (IFE) and precautionary 
recovery and reclamation procedures to support UH-1H and UH-1H-II aircraft.  
The LSC shall ensure sufficient personnel are available (or on standby) and trained 
on the use of aircraft peculiar recovery equipment and will conduct recovery 
training and equipment inspections IAW applicable directives and technical data.  
Additionally, the LSC shall provide as a minimum two Red X qualified personnel 
to perform duties of aircraft recovery team chiefs. (See Appendix I for special 
certification requirements). 

 
1.17.4.2. The LSC shall provide adequate personnel to respond to all AETC 
assigned aircraft mishaps in the Ft Rucker area.  This may range from runway 
clearance to responding to off-base mishap sites.  Capabilities must, as a 
minimum, include those in AFI 21-101, AETC supplement 1, and local directives.  
Additionally, if tasked, the LSC shall perform the primary task of preserving the 
evidence of crashed/downed aircraft and aiding in the recovery of the aircraft 
(within the service provider’s capability as determined by the CO).  NOTE: LSC 
shall respond to and support the on-scene commander during all phases of 
recovery. 

 
1.17.4.2.1. LSC personnel may be transported via military air transportation to 
the site of crashed/downed aircraft; otherwise ground transportation shall be 
used.  The LSC shall provide personnel to the mishap site whenever conditions 
require the use of LSC services. 
 
1.17.4.2.2. In accordance with DFARS 252.228-7005, LSC shall provide 
personnel to assist and/or consult in a mishap investigation as required.  
Weekend and/or non-duty hours support will be included in the Target Cost. 
 

1.17.5. The LSC shall respond to actual disasters or disaster preparedness exercises as 
required by post and unit plans. 

 
1.17.6. The LSC shall provide and perform Aircraft and Equipment Wash Functions 
as directed by applicable aircraft and equipment TOs and AFI 21-101, and AFI 21-
101, AETC supplement 1 and AETCI 21-106, Corrosion Control. 

 
1.17.6.1. The LSC shall establish and provide minor paint and replace deteriorated 
aircraft marking decals IAW AFI 21-105, AFI 21-101, AETC supplement 1, 
AETCI 21-106, and applicable technical orders.  This includes minor touch-up as 
needed (or as directed by the CO) and the specific requirements and direction 
provided in AFI 21-101, AETC supplement 1.  The LSC shall: 
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1.17.6.2. Document painting and corrosion actions in aircraft/support equipment 
records (AFTO 781-series forms & AFTO 95) and CAMS, as applicable. 

 
1.17.6.3. Ensure painting will not be done unless all individuals present are 
properly protected IAW 29 CFR 1910.   

 
1.17.7. Portable and Installed Hoists.  The LSC shall maintain portable and installed 
hoists to include lifting devices, e.g., slings, etc., IAW applicable OSHA and AFOSH 
standards and TO 35D6-1-106.  Lifting devices will be weight/proof load checked as 
required and documented on the appropriate form.  If this check is subcontracted, LSC 
will ensure subcontractor signs the documentation or gives equivalent documentation 
as a record. 

 
1.17.8. Mission Essential Ground Personnel (MEGP). The LSC shall designate only 
technicians who are currently vibration analysis certified as MEGP IAW AFI 11-401, 
Chapter 1.  A MEGP technician shall accompany aircraft during Check Flights, 
accompany UH-1H and UH-1H-II aircraft to and from depot maintenance (reference 
paragraph 1.3.1), and may utilize Government air transportation in support of not 
mission capable or crashed/downed aircraft when space is available.  MEGP flight 
scheduling shall be shall be coordinated and approved through the applicable 
operations group commander.   

 
1.17.9. The LSC shall establish and perform Nondestructive Inspection (NDI) 
Functions IAW TO 33B-1-1, AFI 21-105, AFI 21-101, Chapter 4 and AFI 21-101, 
AETC supplement 1.  The LSC shall provide NDI capability to determine structural 
integrity of aircraft, aircraft engine components, and associated support equipment, 
and to aid in foreign object (FO) searches. 

 
1.17.9.1. The LSC shall implement and manage an Oil Analysis Program (OAP) 
IAW AFI 21-124, AFI 21-101, Chapter 4 and AFI 21-101, AETC supplement 1, 
and applicable technical orders. 

 
1.17.10. The LSC shall establish and perform Structural Maintenance Functions IAW 
AFI 21-105, AFI 21-101, Chapter 4 and AFI 21-101, AETC supplement 1. The LSC 
shall coordinate and document repair procedures that exceed or lack technical order 
guidance with WR-ALC. 

 
1.17.10.1. The LSC shall establish and perform Metals Technology Functions 
IAW AFI 21-105, AFI 21-101, Chapter 4 and AFI 21-101, AETC supplement 1 to 
include, but not limited to the following: 

 
1.17.10.1.1. LSC aircraft welders shall be qualified, certified and recertified 
IAW AFI 21-105 and TO 00-25-252. 
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1.17.10.1.2. The LSC shall provide machine shop support for the manufacture 
and repair of aircraft and equipment parts, assemblies, and tools to include 
local manufacture items IAW AFI 21-101, AETC supplement 1.  The LSC 
shall produce, with no adjustment to the estimated cost, required items coded 
as local manufacture in applicable TOs and directives. 

 
1.17.11. The LSC shall establish and perform Accessory System Maintenance 
Functions IAW AFI 21-101, Chapter 4 and AFI 21-101, AETC supplement 1. The 
LSC shall perform on- and off-equipment maintenance for fuel systems, pneudraulics, 
environmental, electric and battery systems. 

 
1.17.11.1. The LSC shall establish and perform Electrical/Environmental Systems 
Functions IAW AFI 21-101, Chapter 4 and AFI 21-101, AETC supplement 1.  The 
LSC shall perform on- and off-equipment maintenance for electrical and battery 
systems. 
 
1.17.11.2. The LSC shall establish and perform Fuel Systems Functions IAW TO 
1-1-3, AFI 21-101, Chapter 4 and AFI 21-101, AETC supplement 1, and 
applicable TOs to include internal fuel cell maintenance. 

 
1.17.11.3. The LSC shall establish and perform Pneudraulics Functions IAW AFI 
21-101, Chapter 4 and AFI 21-101, AETC supplement 1. 
 

1.17.12. The LSC shall perform on- and off-equipment Avionics System Maintenance 
Functions IAW AFI 21-101, Chapter 4 and AFI 21-101, AETC supplement 1. The 
LSC shall: 

 
1.17.12.1. Establish and perform Guidance and Control Maintenance Functions 
IAW AFI 21-101, Chapter 4 and AFI 21-101, AETC supplement 1. 

 
1.17.12.2. Establish and perform Communication-Navigation Maintenance 
Functions IAW AFI 21-101, Chapter 4 and AFI 21-101, AETC supplement 1.  
Additionally, the LSC shall perform on- and off- equipment maintenance on all 
ultra high frequency (UHF) radio systems installed in Government-owned vehicles 
and facilities IAW AFI 21-101, and AFI 21-101, AETC supplement 1. 
 

1.17.12.2.1. Implement and manage an Electric Static Discharge (ESD) 
Prevention Program IAW TO 00-25-234, Chapter 7, and applicable aircraft 
and equipment TOs. 

 
1.17.13. The LSC shall perform on- and off-equipment Propulsion Maintenance 
Functions IAW AFI 21-101, Chapter 4 and AFI 21-101, AETC supplement 1.  The 
LSC shall perform all repairs on installed and removed T53 engine IAW applicable 
technical orders and commercial maintenance and overhaul manuals.   
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1.17.13.1. The LSC shall implement and manage an Engine Management (EM) 
Program IAW AFI 21-104, AFI 21-101, and AFI 21-101, AETC supplement 1,  
TO 00-25-254-1 and TO 00-25-254-2.   
 

1.18. Spare Parts to Include Engines, Materials, and Supplies.  The LSC shall provide 
all spare parts to include engines, materials, and supplies for the UH-1H and UH-1H-II 
aircraft.  All spare parts and components to include engines, materials, and supplies shall 
meet or exceed applicable DoD, military or FAA aviation specifications.  The LSC shall 
establish a certification procedure and tracking system to ensure all parts to include 
engines, materials, and supplies installed or used on UH-1H and UH-1H-II aircraft meet 
or exceed aviation specifications.  All parts, to include parts installed on engines, shall be 
purchased and installed on the UH-1H and UH-1H-II from the OEM or OEM approved 
vendor. 
 

1.18.1.The service provider shall harvest (cannibalize) parts and components from 
excess USAF UH-1H aircraft for use in primary authorized aircraft (PAI).  All 
harvested parts and components shall be inspected and certified for serviceability IAW 
military or OEM specifications before installation on USAF UH-1H aircraft.  The 
service provider shall establish procedures Maintenance Operating Instruction (MOI) 
for the removal, inspection, certification, and documentation of parts and components 
removed from excess aircraft.  The LSC shall submit MOI to the CO for acceptance 
by the Government. The service provider shall provide suitable temporary storage for 
serviceable parts and components.      
  

1.18.1.1. The service provider shall dismantle and prepare for shipment of all 
excess parts and components and DRMO turn-ins IAW TO and/or manufacturer 
dismantling and preparation for shipment instructions, as directed by the CO or 
appointed government representative. 

 
1.18.1.2. The service provider shall accomplish all save list and demilitarization 
action IAW applicable DOD and Air Force directives prior to DRMO turn-in 
action, as directed by the CO or appointed government representative. 

 
1.18.1.3. The service provider shall request from appropriate agencies, i.e., 
AMARC, Air Force Museum, HQ AETC/LGMA, and DRMO disposition 
instruction for turn-ins, to include approval, save list, demilitarization, etc., as 
directed by the CO or appointed government representative.  

 
1.18.1.3.1. The service provider shall research, identify, remove, 
and/or assist in removal of components from aircraft per 
request/approval from HQ AETC/LGM, as directed by the CO or 
appointed government representative. 
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1.19. Engineering Support:  LSC shall provide engineering support of the UH-1H and 
UH-1H-II aircraft.  In response to the operating unit, engineering instructions/procedures 
shall be developed IAW existing FAA and Bell Helicopter guidelines to repair defects 
outside of existing technical order guidelines.  Engineering instructions/procedures, which 
affect “primary” aircraft structure and/or flight safety critical dynamic, drive train, flight 
control and/or rotor system components shall be approved by WR-ALC/LUHHE prior to 
implementation.  LSC shall also respond, as a minimum, but not limited to; inquiries from 
the Government and provide information on questions regarding design, performance, 
reliability, parts obsolescence, FAA certification, maintenance workload and cost 
reduction.  LSC shall provide a focal point for the Government’s interface concerning all 
matters relating to engineering support as well as coordinate and monitor responses to 
inquiries.   All interfaces shall be established through this focal point.     

 
1.19.3. Deficiency Reports and Materiel Improvement Projects:  LSC shall provide 
exhibit receipt information; manage and perform engineering investigations and 
teardown analysis of problems identified via Deficiency Reports (DRs) and Materiel 
Improvement Projects (MIPs) as set forth in Technical Order 00-35D-54 and as 
directed by WR-ALC/LUH.  LSC shall respond with an interim reply identifying an 
investigation plan and schedule.  A final reply shall address the cause of the reported 
condition, and corrective action necessary, which may be accomplished by LSC, 
including preventive action to preclude recurrence. Engineering studies to evaluate 
current system capabilities and recommended potential improvements shall be 
provided.   All information shall be entered electronically. LSC shall accomplish 
coordination of investigations with all applicable organizations, including the USAF, 
vendors, and sub-contractors. (See Appendix J, DI-MGMT-80258A/T)  
 
1.19.4. Mishap Investigation Support:  LSC shall provide support for UH-1H and UH-
1H-II mishap investigations using Air Force Instruction 91-204 as a guide.  This 
support shall include, but not be limited to, providing technical expertise both on and 
off site and immediate access to aircraft related data and records to support any 
mishap investigation. 
 
1.19.5. Reserved.  
 
1.19.6. Reserved. 
 
1.19.7. Configuration Change Control:  
 

1.19.7.1. LSC shall electronically generate Class I and II Engineering Change 
Proposals (ECPs) for the UH-1H and UH-1H-II Training System, as required, 
using MIL-STD-973 as a guide.   All Class I changes shall be submitted to WR-
ALC/LUH for approval. (See Appendix J, DI-CMAN-80639B/T) 

 
1.19.7.4. Reserved. 
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1.19.7.5. LSC shall provide early notification of Class 2 changes that affect TOs or 
spares. 

 
1.19.8. Service Documents: LSC shall identify and document all retrofit changes, 
modifications, and updated changes in the form of service documents and 
airworthiness directives in accordance with FAA requirements.  LSC shall 
electronically submit all service documents applicable to the UH-1H and UH-1H-II 
including supplier Ads/SBs to WR-ALC/LUH for approval/implementation.  LSC may 
participate as technical consultants in WR-ALC/LUH Configuration Control Board 
meetings.  (See Appendix J, DI-MISC-81241/T) 
 

1.20. Reserved 
 

1.21. Resource Management. If a Government supply account is established.  The LSC 
shall establish and perform Resource (Budget) Management Functions IAW AFI 21-101, 
chapter 5, and AETC Supplement 1.  The LSC shall provide a resource management 
function to account for supply and equipment expenditures within the service provider’s 
areas of maintenance responsibility.  The resource management function shall serve as the 
focal point for interfacing with the 58th SOW and 23rd FTS aircraft maintenance budget 
analyst and the applicable unit financial management office on expenditures of 
Government appropriated funds.   

 
1.21.1. The applicable unit financial analysis office will provide the LSC with annual 
budget allocation information, amounts of any withhold funds, the reasons for the 
withhold and assign an annual budget (distribution), for the within the service 
provider’s areas of maintenance responsibility.  It is this distribution that the LSC 
shall manage as the annual operating budget.  Copies of any and all correspondence 
and reports submitted to the financial analysis office shall be provided to the CO. 
 
1.21.2. The resource management function shall prepare and submit supply and 
equipment requirements for inclusion in the wing/group budget, financial plans, 
budget estimates, and operating budget.  Funding requirements are consolidated and 
sent to the financial analysis office for review and inclusion in the wing/group 
financial plans.  Fifteen days prior to the beginning of each quarter, the LSC shall 
forward their quarterly phasing to the financial analysis office. 

 
1.21.3. The resource management function shall monitor the status of supply and 
equipment expenditures.  Expenditures shall be tasked by cost per aircraft flying hour 
and cost per operations and maintenance (O&M) day.  Changes or potential problems 
in requirements that will have a significant impact on funding shall be brought to the 
attention of the appropriate financial analysis office.  Funds for both O&M and DLR 
should be tasked independently.  Not later than the end of the second month of each 
quarter the resource management function shall perform a financial status assessment 
of the account and coordinate additional quarterly phasing request with the 
appropriate financial analysis office.  Financial status evaluation is essential to ensure 
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necessary base funded material and services are available to support the production 
activity and determine if expenditures are progressing as planned. 

 
1.21.4. The resource management function shall establish quarterly targets based on 
projected flying hours.  The LSC shall not exceed quarterly expenditure targets 
without prior approval of the CO.   

 
1.22. Government Contract Surveillance Program.  Government surveillance of the 
contract is accomplished through the Maintenance Contract Surveillance Program IAW 
AFI 63-124 and AETCI 21-107 using a Quality Assurance Surveillance Plan (QASP).  
The Government will assess the service provider’s performance under this contract using 
the service provider’s QA program, requirements of this contract, LSC regulations, 
Government instructions and manuals (or portions thereof), applicable technical orders, 
surveillance techniques, performance thresholds standards listed in Section 2 and the 
inspection areas listed in section 4.  

 
1.22.1. The LSC shall notify and coordinate with the Government representative 
function for “over the shoulder” and “after the fact” assessments of the service 
provider’s QA inspection and evaluation program IAW AETCI 21-107. 

 
1.22.2. Deficiencies.  When deficiencies are recorded by the Government Quality 
Assurance Representative, the LSC or his authorized representative(s) shall enter the 
cause, corrective action taken (or to be taken) to correct the discrepancies, preventive 
measures to prevent recurrence and sign in the remarks section of the AETC Form 
447, Routing and Review of QAE Reports, or AF Form 372, Contractor Monitoring 
and Surveillance Report. 

 
1.22.3. Government verification inspections of services shall not constitute 
acceptance, nor replace the LSC inspection or in any way relieve the LSC of any 
responsibility to take all actions necessary to assure highest quality of service 
rendered. 

 
1.23. Quality Review Meeting.  The LSC shall meet periodically with the FC, 
Government representative, and CO to promote a “partnership mentality” in identifying 
and resolving negative trends.  The LSC shall be required to meet during the first month 
of the contract and as often as necessary thereafter, as determined by the CO.  However, 
upon LSC request, a meeting may be held whenever a Contract Monitoring and 
Surveillance Report or a Contract Performance Evaluation Report is issued.  The FC, CO, 
Government representative, and LSC shall sign written minutes of these meetings.  The 
LSC shall so state any areas of nonconcurrence, if any, in writing to the CO within five 
(5) calendar days of receipt of the signed minutes. 

 
1.24. Programs/Functions. The LSC responsible for the following programs and or 
functions.  The LSC shall: 
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1.24.1. Implement and manage an acceptance inspection and transfer program IAW 
00-20 series TOs and AFI 21-101, and AETC 21-101, AETC supplement 1.  The LSC 
shall develop a comprehensive local plan to include duties and responsibilities for all 
contributing maintenance activities involved in the process (include serial number 
verification).  The depth and number of LSC acceptance inspections may be increased 
when circumstances warrant or when directed by the CO. 

 
1.24.2. Implement and manage an Aircraft Impoundment Program IAW AFI 21-101, 
AFI 21-101, AETC supplement 1. 

 
1.24.3. Implement and manage an Aircraft Weight and Balance Program IAW 
applicable aircraft TOs and AFI 21-101, and AFI 21-101, AETC supplement 1.   
 
1.24.4. The LSC shall establish methods for identifying standard and optional 
configurations and providing 23 FTS, Operations schedulers with current aircraft 
configuration status. 

 
1.24.5. Establish and perform Deficiency Analysis Functions IAW AFI 21-101, and 
AFI 21-101, AETC supplement 1. 
 
1.24.6. Provide Depot/Contract Field Team (CFT) Support IAW AFI 21-102 and 21-
103, Chapter 2.  The LSC shall support depot and/or contract field teams when 
assigned to perform aircraft or equipment modifications and/or TCTOs (within service 
provider’s capability as determined by the CO).  This shall include, as a minimum, 
providing platforms and stands requested by the depot/contract field teams. 

 
1.24.6.1. When tasked by the CO, the LSC shall appoint a CFT Project Officer to 
serve as a maintenance focal point at no additional cost to the Government.  This 
individual(s) shall be responsible for all CFT support requirements to accomplish 
modifications and/or TCTOs on assigned aircraft and equipment.  This shall 
include coordinating and scheduling duties, and monitoring CFT activities. 

 
1.24.7. Implement and manage a Dropped Object Prevention Program (DOPP) IAW 
AFI 21-101, Chapter 18 and AFI 21-101, AETC supplement 1. 

 
1.24.8. Implement and manage a Foreign Object Damage (FOD) Prevention Program 
IAW AFI 21-101, Chapter 18 AFI 21-101, AETC supplement 1 and National 
Aerospace Standard 412, Foreign Object Debris (FOD) Prevention, and applicable 
directives. 

 
1.24.8.1. The LSC shall develop, administer, and manage the FOD program to 
include FOD reports on applicable forms (as required) and taking/publishing the 
wing FOD meeting minutes.  FOD walks shall be IAW Air Force directives and 
base policies.  Additionally, the LSC shall appoint primary/alternate FOD 
monitors.  The Government representative will be immediately notified of all FOD 
incidents by the service provider. 
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1.24.8.2. The LSC will submit a written FOD prevention.  The Chief Government 
Quality Assurance Evaluator will review the entire program prior to acceptance by 
the CO. 
 
1.24.8.3. Perform FOD walks of the entire aircraft parking areas every Monday, 
Wednesday, and Friday (except holidays) and as needed prior to the first flight of 
the day to ensure no object could be ingested into an operating engine or migrate 
into an aircraft. 
 

1.24.9. Implement and manage a Functional Check Flight (FCF) Program IAW 
applicable technical orders and AFI 21-101, Chapter 10.  

 
1.24.9.1. The LSC shall not use aircraft awaiting an FCF to meet daily sortie 
requirements until the FCF is successfully accomplished and the aircraft is 
returned to Mission Capable status. 
 
1.24.9.2. The LSC shall conduct FCFs IAW AFI 21-101, AFI 21-101, AETC 
Supplement1, AFI 11-401, AFI 11-202V3, AFI13-201, and TO 1H-1(U)H-6CF-1,  
TO 1-1-300 and TO 00-20-5.   

 
1.24.9.3.1. The LSC shall provide qualified FCF pilot(s) in support of USAF 
UH-1H and UH-1HII aircraft maintenance program.  FCF pilots must have a 
FAA commercial pilot certificate with rotorcraft and instrument ratings, 
satisfactorily completed a proficiency check, either military (U.S. Army's UH-
1H Maintenance Test Pilot Course) or FAA test flight program, in the-UH-lH 
or Bell 205 within the twelve (12) month, must possess a current FAA Medical 
Certificate Second Class (at the service providers expense) and must have a 
minimum of 1500 hours first pilot with 500 hours experience in helicopters of 
which at least 250 hours must have been in the UH-1H or in the Bell 205 
period to performing FCFs.   

 
1.24.9.3.2. Weather minimums for FCF flights will be IAW T.O. 1-1-300, 
Technical Order Acceptance/Functional Check Flights and Maintenance 
Operational Checks.  All FCFs require a minimum ceiling of 700 feet and 
visibility of one mile.   

 
1.24.9.3.3. The contractor will make available to the GFR pilot logbooks and 
military flight records as appropriate to verify minimum hours requirements. 

 
1.24.9.3.4. Contract FCF pilot(s) will meet Air Force crew rest and crew duty 
IAW AFI 11-202v3 and applicable supplements.  

 
1.24.9.3.5.  The LSC’s FCF pilot will manage the engine run certification 
program IAW AFI 21-101 and AFI 21-101, AETC Supplement 1. 
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1.24.9.3.6.  The contractor’s shall provide monthly, no late than 5 duty days 
after the last day of the month, a report on the number of aircraft FCF Release 
and Non Release to include aircraft tail number and reason for non release to 
the designated government representative. 

 
1.24.10. Implement and manage an Engine Run Certification and UH-1H and UH-1H-
II Engine Motoring Program (both initial and annual) IAW AFI 21-101, Chapter 18 
and AFI 21-101, AETC Supplement 1, and AFI 11-218, AETC Sup 1.  The 
Government shall provide initial certification training to a total of LSC personnel 
(reference Appendix 3I). 

 
1.24.11. Reserved. 

 
1.24.12. Implement and manage an In-Process Inspection (IPI) Program IAW AFI 21-
101, AETC supplement 1 and the 00-20-series TOs.  Procedures and requirements for 
IPIs shall be reflected in the service provider’s directives. 

 
1.24.13. Implement and manage a Mishap and Incident Reporting Program IAW AFI 
91-204, and AFI 21-101, and AFI 21-101, AETC supplement 1.  The LSC shall 
comply with monthly reporting (reference Appendix 3D). 

 
1.24.14. Reserved. 

 
1.24.15. Implement and manage a Lockout and Tag-out Program IAW AFI 21-101, 
AFOSH and OSHA Standards. 

 
1.24.16. Implement and manage a One-Time Inspection (OTI) Program IAW AFI 21-
101, and AFI 21-101, AETC supplement 1, Chapter 10.  The LSC shall insure 
program actions/inspections are accomplished within prescribed time frames.  Note:  
LSC shall process AETC directed one-time inspection completion data. 

 
1.24.17. Implement and manage a Technical Order (TO) Management Program IAW 
TO 00-5-1, 00-5-2 and AFI 21-101, AETC supplement 1.  The LSC shall function as 
the office of primary responsibility (TODA) for establishing and managing the TO 
program.  The LSC shall maintain and update all instructions, manuals, and other 
directives listed in Appendix 3A. 

 
1.24.18. Establish and perform Inspection and Time Change Item (TCI) Management 
Functions IAW AFI 21-101, AETC supplement 1.  The LSC shall establish and mange 
a function responsible for monitoring, projecting, and scheduling installed aircraft and 
engine TCI and inspection requirements. 
 
1.24.19. Implement and manage a Time Compliance Tech Order (TCTO) Program 
IAW AFI 21-101 and AFI 21-101, AETC supplement 1.   
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1.24.20. Implement and manage a Product Improvement Program (PIP) IAW AFI 21-
101, AETC supplement 1.  Establish and manage the following programs: 

 
1.24.21. Assist Government representatives with all technical matters in support of the 
AF Idea Program to include research and evaluation, documentation of AF Form 
1001, and in meeting suspenses. 

 
1.24.22. Implement and manage a Tech Data Improvement Reports (AFTO Form 22) 
Program IAW TO 00-5-1, AETC supplement 1 and AFI 21-101, AETC supplement 1. 

 
1.24.22.1. The QA function shall be responsible for TO system publication 
improvement reports, deficiency reporting, and repair change requests within 
his/her area of responsibility.  Additionally, the LSC may be required to provide 
assistance to other base agencies as determined by the CO. 

 
1.24.22.2. The LSC shall provide a copy of all TO changes involving hazardous 
materials to the Hazardous Material Pharmacy. 

 
1.24.23. Implement and manage the Source, Maintenance, and Recoverability Code 
Change Request Program (AFTO Form 135) IAW TO 00-25-195 and AFI 21-101, 
AETC supplement 1. 

 
1.24.24. Implement and manage the Configuration and Modification Program (AF 
Form 1067).  Manage the modification proposal process IAW AFI 21-101 and AFI 
21-101, AETC supplement 1. 

 
1.24.25. Implement and manage the Product Quality Deficiency Reporting (PQDR) 
process and exhibit storage program IAW TO 00-35D-54 and AFI 21-101, AETC 
supplement 1, Chapter 19. 

 
1.24.26. Implement and manage an Equipment Warranty Program IAW TO 00-35D-
54, TO 00-20-3, AFI 21-101, and AFI 21-101, AETC supplement 1. 

 
1.24.27. Implement and manage an Intermediate Repair Enhancement Program (IREP) 
IAW AFI 21-101, AETC supplement 1.  
 
1.24.28. Implement and manage Product Improvement Working Groups (PIWG) IAW 
AFI 21-101, AETC supplement 1.  The LSC shall support and attend UH-1H and UH-
1H-II PIWG conferences. 

 
1.24.29. Establish and perform Investigating and Reporting requirements for 
investigating and reporting US Air Force mishaps and incidents IAW AFI 91-204, and 
AFI 21-101, AETC supplement 1. 

 
1.24.30. Reserve. 
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1.24.31. Establish and perform aircraft combined acceptance/transfer inspections and 
record checks when picking up aircraft for return from the depot maintenance facility, 
IAW AFI 21-101, AETC supplement 1 and TO 00-20-1. 

 
1.25. Quality Assurance Routine Technical (QVI, PE and SI) Inspection Listing. As a 
minimum, the LSC shall, on a monthly basis, perform the quality control evaluations 
designated in column B, and personnel evaluations designated in column E on each MDS   
When computing frequency, requirements shall be rounded up to the next whole number. 

 
Table 1.25  Routine Technical (QVI, PE and SI) Inspection Listing. 

A B C D E 

Line 
 
Item 

Minimum QVI 
Evaluation 

 
Notes  

Minimum Personnel 
Evaluation 

AEROSPACE VEHICLES 
(UH-1H & UH-1HII) 

1 Preflight, basic postflight, and 
through flight inspection  

20% 2,3 Rep Sample 

2 Hourly postflight inspection  10% 2,4 Rep Sample 
3 Reserved    
4 Reserved    
5 Phased inspection 100% 2,4 Rep Sample 
6 Liquid servicing   1  
7 Gaseous servicing   1  
8 Ground movement   1  
9 Flight control rig/maintenance   1 per quarter 

 
10 Landing gear maintenance   1  
11 Throttle rig   1  
12 Reserved    
13 A/C wash and corrosion 

control 
10% 4  

14 Environmental & Electrical 
system maintenance 

  1  

15 Avionics system maintenance   1  
16 Propulsion system 

maintenance 
10%  1  

17 Fuel system maintenance   2 per year 
18 Installed Engine Run    1  
19 Document File Inspection 5%   

ENGINES 
20 Reserved 10% 2,6 1  
21 Engine Installation 50% 2 1  

 
22 Document File Inspection 10%   

SPECIALIZED EQUIPMENT 
23 Industrial equipment, and 

special tools  
10%   
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SPECIAL INSPECTIONS 
24 TCTOs First 20%  Representative 

Sample thereafter 
25 AETC Special Inspection First 20%   
26 Transfer/acceptance 

inspection 
10%   

27 Reserved    
28 Foreign object inspection 

(Aircraft) 
 7  

29 Foreign object inspection 
(Facilities, Hangar, Flight 
line) 

 7  

30 CTKs, Special Tools, Tool 
Facilities 

 7  

31 Weight and Balance   2 
NOTES: 
1. When computing frequency, round up requirements to the next whole number.  Minimum evaluation 
requirements are for each MDS assigned. 
2. Perform a document file inspection in conjunction with the inspection. 
3. Any combination of preflight, BPO, thru flight, or 10 Hour/14-Day, 30 Hour, 100 Hour, etc., selected to 
meet the monthly inspection requirements; for example, 8 aircraft possessed equals two QVIs.  One 
preflight, zero thru flights, and one BPO QVIs would meet the minimum requirement of two inspections 
for line 1 inspections.  
4. Number of required inspections is based on the percentage of aircraft possessed or the percentage of 
inspections, washes, TCTOs, etc., scheduled monthly (whichever is higher). For UH-1 aircraft, provide 
equitable phase inspection distribution. 
5. Number of required inspections is based on the percentage of inspections scheduled for the month.  
6.  Inspections are conducted primarily during reassembly of the engine. 
Number of required inspections is based on the total of the monthly average number of engine 500-hour 
hot section inspection during the previous 6 months.  It consists of technical requirements that can be 
inspected without disassembly of the engine. 
7. At least one inspection per week. 
8. Each static display shall be inspected every 6 months. 

 
1.25.1. Program Management Inspection Listing.  Table 1.25 contains the 
minimum program management inspection requirements.  Quarterly surveillance 
requirements shown in Table 1.25.1 will be scheduled on a random, yet adequately 
distributed basis. For example, an inspection completed in the last week of a quarter 
should not be scheduled for inspection again during the first week of the new quarter.  
As a minimum, each program management inspection will include FO prevention, 
housekeeping procedures, TO maintenance; AFTO forms documentation; recording of 
information in the automated MIS, physical security, conservation of utilities, fire 
prevention, environmental protection, and facilities management. 

 
Table 1.25.1  Routine Program Management Inspection Listing. 
I A B 
T 
E 
M 

 
 

Program Areas 

 
 

Frequency 
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I A B 
T 
E 
M 

 
 

Program Areas 

 
 

Frequency 
1 Quality Control Q 
2 Technical Order and Publications Management Q 
3 Supply Management Q 
4 Environmental Plans and Programs (includes hazardous waste 

collection) 
Q 

5 Training Management M 
6 Tool and Equipment Management (includes equipment accounts) M 
7 Flightline M 
8 Maintenance Facilities (only those the LSC is responsible for or 

routinely uses) 
M 

9 AFTO Forms and Automated Maintenance Information System (MIS) 
Documentation 

M 

1
0  

Plans and Scheduling M 

1
1 

Repair Cycle Asset Management M 

1
2 

Wash LSCk Q 

1
3 

Debrief Q 

 
LEGEND: 
M – Monthly; Q – Quarterly; SA – Semiannually 
 

1.25.1.1. Quality Levels (AQL).  The criteria listed below is in addition to the 
minimum requirements established in the Quality Assurance chapter of AFI 21-
101 and AETC Supplement 1. 

 
1.25.1.2. FO Inspection Criteria.  As a minimum, the discovery of any object or 
extraneous material, hard or soft (FO), shall result in an unacceptable rating when 
any of the following conditions are met:  The FO is near or has the potential to 
migrate to control rods, cables, actuators, hinges and any other operating 
mechanism and when the FO is conductive and has the potential to migrate into 
electrical/electronic component. 

 
1.25.1.3. Reserved.  

 
1.25.1.4. Major Discrepancy.  A condition that would endanger personnel, 
jeopardize equipment or system reliability, affect safety of flight, or warrant 
discontinuing the process or equipment operation. Discovery of any of the 
following conditions will be categorized as a major discrepancy: 
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1.25.1.4.1. Improper or untimely documentation of red X discrepancies on 
aircraft, trainer, or equipment AFTO forms (to include automated system 
entries). 
 
1.25.1.4.1.2. A foreign object (FO) within 50 feet of an aircraft flight line 
parking or engine operating area or within 10 feet of an aircraft or engine in a 
maintenance area (i.e., hangars, phase dock, wash rack, etc.). 

 
1.25.1.5. Test, Measurement, Diagnostic Equipment (TMDE) overdue calibration 
or when calibration status cannot be verified. 
 
1.25.1.6. Violation of environmental protection federal, state, or local laws and or 
Department of Defense or Air Force environmental policies and directives. 
 
1.25.1.7. Overdue time change and inspection items on AGE/SE (if applicable). 

 
1.25.1.8. Any inspections not loaded (except those specifically exempted by AF 
tech data); any due time errors, and improperly loaded low cycle fatigue cycle 
items. 
 
1.25.1.9. TO violations, not using required TOs to perform tasks, or violations of 
mandatory directives. And supplements when such may cause damage to 
government property or injury to government personnel. (reference T.O. 00-5-1, 
Air Force Technical Order System). 

 
1.25.1.10. Improper use of tools or use of out-of-date technical data when such 
may cause damage to government property or injury to government personnel 
(reference T.O. 00-5-1, Air Force Technical Order System). 
 
1.25.1.11. Performance of maintenance without being trained or qualified on the 
task. 

 
1.25.2. Minor Discrepancy. An unsatisfactory condition that requires repair or 
correction but does not endanger personnel, affect safety of flight, jeopardize 
equipment reliability, or warrant discontinuing a process or equipment operation. 
(NOTE: If the inspector determines it is appropriate, minor discrepancies that consist 
of a grouping of like deficiencies; for example, a bench stock with 6 commingled bins, 
10 bins not flagged, and 4 bins with torn labels may be documented as one 
discrepancy against the observation guide.) 

 
1.25.2.1. AQLs.   The following AQLs will be used to determine pass/fail criteria 
for QA/QC inspections: 
 
1.25.2.2. All technical inspections (QVI, TVI, PE, SI, etc.) will receive a failed 
rating when: 
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1.25.2.3. A step serious enough to adversely affect the performance of the 
equipment involved is omitted or improperly completed. 
 
1.25.2.4. A major or red X discrepancy is detected. 

 
1.25.2.5. The number of minor discrepancies exceeds the AQL established in this 
work statement.  

 
1.25.3. Minor Discrepancy AQLs are as follows: 

 
MINOR DISCREPANCY AQLs  

AEROSPACE VEHICLES 
UH-1    
 
Preflight    4  
Thruflight    2  
BPO    4   
20 Hour HPO    8  
Wash    4  
 
200 Hour Phase   15  
 
ENGINES 
 
T-53 Engine Installation    3 
T-53 Buildup                     3 
 
SPECIALIZED EQUIPMENT 
 
Industrial Equipment and Special Tools     1 
 
Personnel Evaluations.  The baseline for all personnel evaluations is 
two (2) minor discrepancies. 
 
Special Inspections: 
TCTO:  Determined locally based on complexity of the TCTO. 
Historical static displays:  No majors, 3 minor discrepancies. 
Transfer and acceptance:  Same as applicable BPO. 
Document file inspections:  No majors, 3 minor discrepancies. 
Foreign object inspections:  No major discrepancies. 
CTKs, TO files, housekeeping, etc:  Determined locally. 
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1.25.4. Personnel evaluations will receive a failed rating when a major discrepancy is 
identified or more than 2 minor discrepancies are identified. 

 
1.2.54.1. Program management inspections will receive a failed rating when a 
major discrepancy is identified or seven or more minor discrepancies are 
identified. The inspection will receive a pass rating when no major discrepancies 
are identified and the number of minor discrepancies found is less than seven. 

 
1.26. Government Observations.  The 23rd Commander will be responsible for 
continuous observation of the service provider’s performance under the contract.  The 
Commander will exercise these responsibilities through government QA personnel, his 
staff, and in connection with frequent visits by the USAF/AETC Inspector General, 
USAF/AETC/19AF staff agencies, and other authorized government personnel who shall 
be permitted to observe LSC operations to ensure that contract standards are being met.  
All observations of incomplete or defective performance shall be recorded. Written 
notices issued by the CO shall require the LSC to reply, in writing, to the CO within 5 
workdays after receipt, explaining reasons for the deficient performance, any corrective 
actions, and steps taken to prevent recurrence.  The Government reserves the right to 
review the service provider’s certification and recertification program at any time. Note: 
The Government reserves the right to publish results of inspection or evaluation reports; 
e.g., IG inspections and MSEP reports for the purpose of sharing information (findings or 
discrepancies) with other units.   
 
1.27. Protection of Safety Information Resulting from Investigations of Air Force 
Mishaps.  The LSC may be provided sanitized safety information from previous mishaps 
in order to use the lessons learned from these mishaps.  The information is to be used 
solely for mishap prevention purposes within the LSC organization and no further 
dissemination is authorized.  Only those contract personnel directly involved in 
maintenance operations or training shall have access to the sanitized safety information.  
Written safety information shall be returned to the Air Force Safety Office that provided 
the information.  Retaining copies of the written information provided by the Air Force is 
not authorized.  LSC shall ensure that all personnel receiving and/or utilizing this 
information shall abide by these restrictions. 
  
1.28. Hangars, Industrial Areas, And Break Areas Housekeeping.  The LSC shall 
ensure all hangars, industrial areas and break areas under the service provider’s control 
presents a professional (clean, neat and dust free) appearance at all times; i.e., (not 
inclusive) all floors, surfaces, walls, baseboards, ceilings, light fixtures, vents, glass, 
furniture and personnel lockers are clean, free of litter, dust and foreign debris. 

 
1.28.1. Hangar floors shall be maintained so that fluid spills (i.e., hydraulic fluid, oil, 
fuel, etc.), grease and foreign debris are cleaned/removed as soon as possible.  
Maintenance includes cleaning up fluid and grease spills as they occur.  Maintenance 
includes cleaning up spills as they occur, sweeping, scrubbing, etc.  Preventative 
measures must be taken to safeguard rips and tears, which occur between scheduled or 
major repair requirements, against further deterioration or enlargement. 
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1.28.2. Trash (waste) and butt (within designated smoking areas) containers within the 
hangars, industrial areas and break areas shall not present a fire or health hazard or 
overflow the containers. 
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SECTION 2 – SERVICE DELIVERY SUMMARY 
 
The Government performance thresholds (standards) and calculation methods are listed in this 
Section.  The LSC shall meet the performance thresholds set fourth in this Section. 
 

2.1. Technical operations performance thresholds are as follows: 
 

Performance Objective  SOW Paragraph Performance 
Threshold 

MC Rate  (See Note A) 1.1, 1.16 65% or 
higher 

Average Fleet Time (See 
Note B) 

1.1, 1.17 See Note B 

Maintenance NDEL (See 
Note C) 

1.1, 1.16, 1.17 2% or less 

TNMCM (See Note D) 1.1, 1.16, 1.17 25% or less 
Ground Abort Rate (See 
Note E) 

1.1, 1.16, 1.17 2% or less 

Maintenance Scheduling 
Effectiveness (See Note F) 

1.1, 1.16, 1.17 95% or 
higher 

Average AWM Deferred 
Discrepancies (AWM DD) 
(See Note G) 

1.1, 1.16.4 8 or less 

 
Notes: 
 

A. Mission Capable (MC) Rate: MC rates will be calculated for total aircraft 
possessed time.  Rates are determined and calculated as specified in AETCI 21-105.  
Rate shall be rounded to the nearest one-tenth of a percent.  Note:  Report possessed 
hours only, using the applicable possession code definitions specified in AFI 16-402. 
 
B. Fleet Time: Calculate the average aircraft fleet time IAW AFI 21-101, and AFI 21-
101, AETC supplement 1 and AETCI 21-105.  Fleet time will be rounded to the 
nearest whole hour.  The monthly aircraft fleet time shall average 100 +/-10 hours for 
the UH-1 over the basic contract period and each option period thereafter.  Fleet time 
shall not be less than 75 hours for the UH-1 aircraft for more than two (2) consecutive 
or three (3) total months in any contract period. 

 
C. Maintenance Nondelivery: A scheduled sortie canceled due to maintenance reasons 
for which a scheduled spare aircraft was not available; i.e., ground abort, not refueled 
due to lack of manpower, failure to defrost canopies, etc.  Rate is calculated as defined 
in AETCI 21-105.  Rate will be rounded to the nearest tenth of a percent. 
 
D. Total Not Mission Capable Maintenance (TNMCM): The basis for TNMCM is the 
total number of aircraft hours (scheduled and unscheduled) in Not Mission Capable 
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Maintenance (NMCM) status and Not Mission Capable Both (NMCB), divided by the 
total possessed hours (AETCI 21-105). 
 
E. Ground Abort: The basis for the ground abort rate is the number of aircraft 
canceled from the flying schedule after the aircrew arrival and prior to flight because 
of a maintenance or materiel deficiency.  Rate is calculated according to AETCI 21-
105.  Rate will be rounded to the nearest tenth of a percent. 

 
F. Maintenance Scheduling Effectiveness: Percent of on-time scheduled maintenance 
actions as defined in AFI 21-101 and AFI 21-101, AETC supplement 1 and AETCI 
21-105.  Rate will be rounded to the nearest tenth of a percent. 
 
G. Awaiting Maintenance (AWM) Deferred Discrepancy (AWM DD) Rate per 
Aircraft:  Total number of AWM deferred discrepancies per possessed aircraft divided 
by the total number of possessed aircraft.  Definition of a deferred discrepancy is 
specified in AFI 21-101 and AFI 21-101, AETC supplement 1.  Rate will be rounded 
to the nearest tenth of the calculated rate. 

2.2. Quality assurance evaluation performance quarterly thresholds are as follows: 
 
 

Technical Inspection / 
Observations 

SOW Paragraph Performance 
Threshold 

Aircraft Technical 
Inspections  

1.1, 1.16, 1.17 85% or higher 
See Note A  

T-53 Engine Technical 
Inspection 

1.1, 1.17 85% or higher 
See Note A 

Specialized Equipment / 
TCTO Technical Inspection 

1.1, 1.16, 1.17 85% or higher 
See Note A 

Scheduled Observation 
Area Inspections  

1.1, 1.16, 1.17 80% or higher 
See Note B 

Note:  Paragraph 1.25.3, 1.25.4, and 1.25.4.1 lists the maximum number of 
allowable discrepancies 

 
 

Note:  The Government will compute as follows:   
 
A. Total number of aircraft, engine or specialized equipment/TCTO inspections rated 
acceptable divided by the total number of all aircraft, engine or specialized equipment 
and TCTO inspections X 100 = Rate %. 
 
 Example:  10 aircraft inspections rated acceptable divided by 20 total 
inspections = .50 X 100 = 50%. 
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B. Total number of all observation area inspections rated satisfactory divided by total 
number of all observation area inspections X 100 = Rate %. 
 
 Example:  10 observation  inspections rated acceptable divided by 20 total 
inspections = .50 X 100 = 50%. 

 
The above computations will always be rounded to the next whole number.  Example:  
79.4 will be rounded to 79, 79.5 will be rounded to 80. 
 

2.3. Custodial Services Standards: The LSC shall ensure all areas under their control are 
neat and well maintained at all times to include but not inclusive to vacuuming/spot 
cleaning carpets, sweeping/mopping/waxing floors, remove floor spills promptly, remove 
trash, dusting.   
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SECTION 3 – GOVERNMENT –FURNISHED PROPERTY AND SERVICES 
 
Reserved.
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SECTION 4 – GENERAL INFORMATION 
 

4.1. The LSC shall provide all tools, UH-1H aircraft parts, T53 engine parts, supplies 
and materials, administrative supplies, support equipment (unless stated in the GFE 
listing in this contract), vehicles, trailers, personnel protection equipment, computers, 
printers, software, etc. (the Government will only provide limited office and hangar 
(to include utilities) and aircraft parking space) 
 
4.2. Reserved 
4.3. Reserved  
 
4.4.Technical Inspections/Observation Areas/Safety Violations.  The Government will 
conduct surveillance and rate service provider’s performance based on provisions of 
paragraph 1.22 and the following technical inspections and observations as defined in 
AETCI 21-107. 

 
4.4.1. Reserved. 
4.4.1.1.  Technical Inspections: 

 
4.4.1.1.1.  Aircraft 
4.4.1.1.2.  T-53 Engine 
4.4.1.1.3.  Special Inspections and TCTO 
4.4.1.1.4.  Specialized Equipment 

 
4.4.1.2.  Observations: 

 
4.4.1.2.1.  Composite Tool Kit (CTK) 
4.4.1.2.2.  Hangars, Flight Line, and Jet Engine Operating Areas for potential 
Foreign Object Damage (FOD) 
4.4.1.2.3.  Technical Order Maintenance 
4.4.1.2.4.  AFTO Forms Documentation 
4.4.1.2.5.  Automated Systems Documentation 
4.4.1.2.6.  Specific Work Areas specified in AETCI 21-107 

 
4.4.1.3.  Safety Violations.  Safety violations will be documented as specified in 
AETCI 21-107. 
 
4.4.1.4.  The LSC rates for technical inspections/observation area performance 
thresholds, Section 2 shall be maintained at an overall satisfactory level on a 
quarterly basis. 
 
4.4.1.5.  Increased inspection frequencies may be implemented whenever the 
FC/Government Quality Assurance Representative suspect that a performance or 
equipment deficiency may exist. 
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4.4.1.6.  The Government will use provisions and standards of this SOW, AFI 21-
101, and AFI 21-101, AETC supplement 1 and the minor discrepancy baselines 
listed in paragraph 1.2.5.2 and AETCI 21-107 when determining evaluation 
ratings.  The baseline for any major discrepancy is zero. 

 
4.4.2.  For failure to maintain any monthly or quarterly contract standards (as 
applicable) listed in Section 2 for any quarter, the LSC shall provide a written 
explanation to the CO.  The LSC response to the CO shall explain the specific reason 
for not attaining identified standard and shall include actions taken to prevent 
recurrence.  LSC corrective actions shall not task the Government in any way and 
shall not be used as a basis to justify future noncompliance with the 
standards/requirements without written approval from the CO.  The Government 
Quality Assurance Representative may issue a LSC discrepancy report. 
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APPENDIX A – APPLICABLE PUBLICATIONS AND FORMS 
 
A1.1.  Publications and other directives applicable to this work statement are listed below.  
LSC shall access the following Air Force publications on an approved military web site to 
keep abreast of changes (http://www.e-publishing.af.mil/ and   https://www.aetc.af.mil/im/). 
Supplements or amendments to listed publications from any organizational level may be 
issued during the life of the contract.  The LSC shall immediately implement those changes in 
publications which result in a decrease or  adjustment to the estimated cost.  Prior to 
implementing any mandatory revision, supplement, or amendment to a publication or 
directive that will result in a contract estimated cost increase, the LSC shall submit to the CO 
a estimated cost increase proposal and obtain approval from the CO prior to implementing 
such changes.  The LSC shall submit estimated cost increase proposal within 30 calendar days 
from the date the LSC receives notice of the revision, supplement, or amendment giving rise 
to increase in cost of performance; however, the CO may direct immediate implementation 
and waive the prior approval requirement.  Negotiation and/or increased cost approval may 
take place during or after implementation at the discretion of the CO.  Failure of the LSC to 
submit a estimated cost proposal within 30 calendar days from the date of receipt of any 
change shall entitle the Government to performance in accordance with such change with no 
increase in contract  estimated cost.  It is the service provider’s responsibility to ensure that 
all publications are maintained IAW AFI 37-160, Volume 7.  The LSC shall control technical 
orders in accordance with TOs 00-5-1, 00-5-2, and 00-5-17. 
 
A1.2. Technical Orders and Technical Manuals.  All technical orders and technical manuals, 
as defined by AF policy directive 21-3, applicable to the management and maintenance of 
USAF aircraft, transient aircraft, engines, and support equipment are mandatory publications.  
Note: Technical Orders/Manuals are not listed in this section but are incorporated by 
reference. 
 
A2.1.  Publications. 
 
A2.1.1.  Maintenance 

Publication Number Date Title 
Mandatory Applicable 
Paragraphs/Chapters 

29 CFR 1910 27 Jun 1974 Occupational Safety And 
Health Standards 

All 

AFI 11-209 18 Mar 2002 Air Force Participation In 
Aerial Events   
 

All 

AFI 11-218 1 Aug 02 Aircraft Operations and 
Movement on the Ground 

All 

AFI 11-218, AETC 
Supplement 1 

28 Oct 2002  Aircraft Operations and 
Movement on the Ground 

All 

AFI 11-401 1 Oct 2001 Flight Management All 

https://www.aetc.af.mil/im/
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Publication Number Date Title 
Mandatory Applicable 
Paragraphs/Chapters 

AFI 16-402 1 Aug 1997 Aerospace Vehicle 
Programming Assignment, 
Distribution, Accounting 
and Termination 

All 

AFPD 21-1 10 Aug 93 Managing Aerospace 
Equipment Maintenance 

All 

AFPD 21-3 21 May 93 Technical Orders All 

AFI 21-101  
1 Oct 2002 

Aerospace Equipment 
Maintenance Management 

Chapters 1, 2, 3, 5, 6, 9, 10, 
12, 13, 15, 18, 21 

AFI 21-101 
AETC Supplement 1 

Jan 03 Aerospace Equipment 
Maintenance Management 

All 

AFI 21-102 19 Jul 1994 Depot Maintenance 
Management 

All 

AFI 21-103 20 Jul 98 Equipment Inventory, 
Status and Utilization 
Reporting 

All 

AETCI 21-103 16 Nov 98 Maintenance Training, 
Qualification and 
Certification Program 

All 

AFI 21-104 1 Jul 1998 Selective Management Of 
Selected Gas Turbine 
Engines 

All 

AETCI 21-104 7 Dec 2000 Aircraft Planning and 
Scheduling 

All 

AFI 21-105 1 Jun 1999 Aerospace Equipment 
Structural Maintenance 

All 

AETCI 21-105 29 Apr 1999 Logistics Quality 
Performance Measures 
Reporting Procedures 

All 

AETCI 21-106 5 Feb 2000 Corrosion Control All 

AETCI 21-107 13 Aug 
1999 

Maintenance 
Management—
Maintenance Contract 
Surveillance 

All 

AETCI 21-112  Jan 03 AETC Civil Service and 
Contract Aircraft 
Maintenance Training 
Program 

All 
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Publication Number Date Title 
Mandatory Applicable 
Paragraphs/Chapters 

AFI 21-112, AETC 
Supplement 1 

25 Jun 02 Aircrew Egress Systems 
Maintenance 

All 

AFI 21-124 1 Feb 1996 Air Force Oil Analysis 
Program 

All 

AFCSM 21-556 Vol 1 Mar 02 Software Center 
Operations Manual 

All 

AFCSM 21-556 Vol 2 Aug 02 Introduction to CAMS, 
Software User’s Manual 

All 

AFI 21-109 1 Oct 00 Communications Security 
(COMSEC) Equipment 
Maintenance and 
Maintenance Training 

1.5, 2 thru 2.6, 2.8, 3.1 last 
sentence, 3.1.6 Note, 3.2.2, 
3.4, 4, 

AFI 21-118 26 Jul-1994 Improving Aerospace 
Equipment Reliability and 
Maintainability 

Para’s 4.3, 4.4, A2.2.1, 
A2.3.1, A2.4.1, A2.5.1 

AFI 21-401 31 Jan-1994 Engineering Data Storage, 
Distribution and Control 

All 

AFMAN 23-110   
Volume 2  Part 2 

1 Jan 2003 USAF Supply Manual Chapter 13 

AFMAN 23-110   
Volume 6 

1 Jan 2003 USAF Supply Manual Chapter 4 

AETCI 24-301 17 Jan 1997 AETC Aircrew Life 
Support (ALS) program 

All 

AFI 33-127  1 May 1989 ELECTRONIC MESSAGING 
REGISTRATION AND 
AUTHORITY 

All 

AFMAN 37-123 31Aug 1994 Management Of Records All 

AFMAN 37-139 1 Mar 1996 Records Disposition 
Schedule 

All 

AFI 40-102 3 Jun 2002 Tobacco Use In The Air 
Force 

All 

AFI 64-106 25 Mar 1994 Air Force Industrial Labor 
Relations Activities 

All 

AFMAN 91-201 18 Oct 2001 Explosive Safety Standards All 

AFI 91-204 11Dec 2001 Safety Investigations & 
Reports 

All 

DFARS 252.228-7005 22 Mar 2000 Accident Reporting & 
Investigations 

All 
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APPENDIX B – WORKLOAD ESTIMATES 
 

Note:  Data presented in this Appendix are estimates only based on the most current 
information available and not necessarily expressed as projections of workload.  They are 
provided either as reasonable estimates or as examples of past workload that demonstrate the 
extent of effort that can reasonably be expected. 
 
1.  FLYING TRAINING PROJECTION 

 Flying Hours 

1.1.  UH-1H Aircraft 

Flying Hours: 

FY 04 2,700 
FY 05 9,600 
FY 06 9,600 
FY 07 8,000 
FY08 3,600 
FY 09 1,600 
1.2.  UH-1H-II 

Aircraft Flying Hours: 

FY 04 0 
FY 05 0 
FY 06 0 
FY 07 1,600 
FY 08 6,000 
FY 09 8,000 
FY 10 9,600 
FY 11 9,600 
FY 12 9,600 
FY 13 9,600 
 
 
 
2.  FLYING PROGRAM UTILIZATION 

• Approximately 12 administrative flights (DV) may take place per year using any type 

aircraft 

• Night flights consist of approximately 20 % of the hours per year 

• Weekend cross-country flights consist of approximately .5 % of the hours per year 

• Day/night out and back flights consist of approximately 2 % of the hours per year 
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• FCF flights consists of approximately 5 % of the hours per year 

 
 
3.  AIRCRAFT ASSIGNMENT DATA. 

FY MDS UTE RATE 
 

TAI 

FY04 UH-1H 19 12 
FY05  38 24 
FY06  38 24 
FY07  38 24-16 
FY08  38 16-8 
FY09  38 8-0 
 UH-1H-II   
FY04  0 0 
FY05  0 0 
FY06  0 0 
FY07  38 1-8 
FY08  38 8-16 
FY09  38 16-24 
FY10 - FY13  38 24 
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Note 1: The UTE rate for UH-1H and UH-1H-II aircraft is a sortie UTE rate. This is 

calculated as follows: annual flying hours divided by 12 to get hours in a month 
divided by sortie length to get number of sorties in a month divided by PAI= UTE 
rate.   

Note 2:    Excess UH-1H aircraft for parts harvesting (cannibalization) -- 8  
Note 3A: Excess UH-1H aircraft for limited parts harvesting  -- 8  (these aircraft will be used 

for parts needed to modify the UH-1H to UH-1H-II)  
Note 3B: Parts not needed for modification maybe harvested with approval from the on site 

government representative. 
 

Note 4:   For informational purposes only -- Estimated UH-1H MMH/FH       12.1 
Note 5:   For informational purposes only -- Estimated UH-1H-II MMH/FH      6 
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APPENDIX C –  MAPS AND WORK AREA LAYOUT 
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APPENDIX D – REQUIRED REPORTS 
 

The following are some of the reports the service provider shall provide: 
 

 
      TYPE           TO FREQ REQ’D BY 
 
FOD Investigation 58OG/OGQ Event AFI 21-101 
Report    AFI 91-204 
   AETCI 21-101 
 
Stall/Flameout Report 58OG/OGQ Event AETCI 21-101 
    
 
Engine Rotating  58LG/LGV  Event AETCI 21-101 
Component Failures    
    
Aircraft Inventory 58OG/OGQ Event AFI 21-103 
Reporting                             
   
Monthly Flying Hours 58OG/OGQ Monthly AFI 21-103, 
   AETC Sup 1 
     
Dropped Object Report 58OG/OGQ Monthly AETCI 21-101 

 
Foreign Object Damage 58OG/OGQ  Quarterly AFI 21-101 
Minutes   AETCI 21-101 
  
Annual Plan/ Reprogram 58OG/OGQ Annual/Monthly AETCI 21-104 
of Annual Plan     
 
Monthly Logistics 58OG/LGQ Monthly AETCI 21-105 
Indicator Report  
(AETC-LGM(M)7501)  
  
Budget Input  58OG/OGQ Event SOW  
Requirements    
 
Quarterly Phasing 58OG/OGQ Quarterly SOW  
Requirements    
 
 
 
 
 
TYPE           TO FREQ REQ’D BY 
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Historical Report 58SOW/HO Semiannual AFI 36-2863 
 
Aircraft Maintenance 58OSS Weekly AETCI 21-104 
and Utilization Plan  
 
Aircraft Maintenance 58OSS Monthly AETCI 21-104 
and Utilization Plan  
 
Monthly Contract  58OG/OGQ Monthly SOW  
Contract Standards     
Summary 
 
Aircraft Maintenance AETC CONS/LGC Event SOW  
Key Personnel List  
 
Unusual Mishap/ incident 58OG/OGQ Event AETCI 21-101 
Occurrence  
 
Trend Data Reports 58OG/OGQ  As required AFI 91-204 
                      AETC Sup 1 

 
Maintain Record of  377 LG/LGS Quarterly AFM 23-110 Vol 1 
Precious Metals    
Turn into DRMO 
 
QC Monthly Summary 58OG/OGQ Monthly AETCI 21-101 
 
Deficiency Reporting Info to HQ AETC/LGMMQ Event TO 00-35D-54 
MDR/QDR/PQDR, etc                                                                               TO 00-20-3 
   AFI 91-204 
 
19 AF Status Report 58OG/OGQ Weekly AETCI 21-105 
  
AFTO Form 22 Info to AETC/LGMMQ Event TO 00-5-1 
   AETCI 21-101 
 
AFTO Form 135 Info to HQ AETC/LGMMQ Event TO 00-20-3 
   TO 00-20-195 
   AETCI 21-101 
 
Current List of AETC CONS/LGC Event SOW 
employees     
 
TYPE           TO FREQ REQ’D BY 
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Toxic Release HAZMAT Quarterly SOW 
Inventory Pharmacy 
 
List of flammable HAZMAT Event SOW 
Lockers with contents Pharmacy  
 
L-Code TCTO 58OG/OGQ Event SOW 
Inspection     
 
One-time   58OG/OGQ Event SOW 
Inspections  
 
Gold-Way Cross Tell 58OG/OGQ Quarterly AETCI 21-111 
(RCS: AETC-LGM (Q) 9401) 
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APPENDIX E – Collateral Tasks (Duties) 
 
 

1.  COLLATERAL TASKS 
 

The following are collateral tasks required to be performed by the service provider.  Each 
requires a Letter of Appointment (LOA) or a Letter of Designation (LOD) specifying 
individuals to perform each duty: 

 
      TYPE                    FREQUENCY       REQ’D BY 
 
Disaster Preparedness  Initial & AFI 355-11 
Officer  Upon Change 
 
Supply and Equipment  Initial & AFMAN 23-110 
Custodian  Upon Change Vol 2 
 
C S E Computer  Initial &  AFI 33-112 
Systems Equipment  Upon Change 
 
NET Manager  Initial & AFI 33-1112 
  Upon Change 
 
Telephone Control  Initial & AFI 33-111 
Officer  Upon Change 
  or Annually 
 
Customer Account  Initial & AFI 37-161 
Representative (CAR)  Upon Change 
 
Personnel Authorized  Initial &  Public Law 
to Pick Up Computer  Upon Change 93-579 
Products 
 
Facility Security  Initial & AFI 31-601 
Manager  Upon Change 
 
 Building Custodian  Initial & VAFBI 32-9001 
  Upon Change 
 
Foreign Object Damage  Initial & AFI 32-2211 
Officer  Upon Change 
 
      TYPE                    FREQUENCY       REQ’D BY 
 
Functional Area  Initial & AFI 37-122 
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Records Manager (FARM)  Upon Change 
 
Unit Plans  Initial & AFMAN 10-401 
Representative  Upon Change 
 
Security Manager  Initial &  DOD 5200.1R 
  Upon Change  AFI 31-401 
 
Individuals to be  Initial &   AFMAN 23-110 
Issued Customer Receipt  Upon Change  VOL 2 
 
Key & Lock Custodian  Initial &  VAFBI 32-9001 
  Upon Change 
 
Technical Order   Initial &  AFPD 21-3 
Distribution Officer  Upon Change  AETCI 21-101 
    TO 00-5-1 
 
Privacy Act Monitor  Initial &  AFI 37-132 
  Upon Change 
 
Freedom of Information  Initial &  DOD 5400.7 
Act Monitor  Upon Change 
 
Individual to Receive/  Initial &  AFM 23-110 CD  
Turn in DRMO  Upon Change 
 
Individual authorized  Initial &  AFI 33-113 
For receipt/ notification  Upon Change 
of messages 
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APPENDIX F – Government Furnished Property 
 
Reserved 
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APPENDIX G – Operational Plans (OPLANS) 
 
Reserved 
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APPENDIX H – Support Agreements 
 
Reserved 
 
 
 

 
 



 
  

APPENDIX I – SPECIAL TRAINING, CERTIFICATION AND LICENSE 
REQUIREMENTS 

 
TABLE 1 -- CRITICAL MAINTENANCE TASKS (CAMS SCR ITEMS) 

 
R 
U If an individual is required to then he or she must at least and be 
L perform maintenance task of be evaluated by  certified by 
E 
 
1 Red X and Exceptional Release 
 Ref AETCI 21-101, Table 2.1) 
 (Note 1)     Supervisor Annually Supervisor 
     
 NRTS and Serviceable Tag 
2 (Note 1) 
 
3 Flight Control 
 Rigging (Note 1) 
 
4 APU Operation (Note 1) 
  
5 Aircraft Recovery Team Chief 
 (Note 1) 
 
6 Installed Engine Run HH-60     Designated  
     and UH-1 Motoring (Note 1)     Evaluator  Note 2  
 
 
 
7 Weight and Balance     Designated Annually Supervisor 
 (Note 1)     Evaluator   
 
8 Vibration Analysis/Tracking    
 (Note 1)    
 
 
9 Reserved 
 
NOTE:  1.  Service provider designated evaluator or certifying officials must attend 
appropriate course(s) before certification.  In addition, all other service provider personnel 
performing this maintenance task must complete the appropriate Government or service 
provider developed equivalent course/training prior to certification. 
  
NOTE:  2.  Government FCF pilot is designated evaluator or certifying official 
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APPENDIX J – CONTRACT DATA REQUIREMENTS LIST (CDRL) 

 
Data Item Authority/Title/Subtitle 
 
1001    DI-CMAN-80639B/T 
 ENGINEERING CHANGE PROPOSAL (ECP) 
 
1002  DI-CMAN-80643B/T 
 SPECIFICATION CHANGE NOTICE (SCN) 
 
1003   Reserved 
 
1004  DI-MGMT-80258A/T 
 MATERIAL IMPROVEMENT PROJECT REPORT 
 
1005  DI-MISC-81241/T 
 AIRWORTHINESS DIRECTIVES/SERVICE BULLETINS 
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            CONTRACT DATA REQUIREMENTS LIST                               Form Approved 
                     OMB No. 0704-0188      

  
Public reporting burden for this  collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources, 
gathering  and maintaining the data needed, and completing and reviewing the collection of information. Send commands regarding this burden estimate or any other aspect of this 
collection of information, including suggestions for reducing  this burden, to Dedpartment of Defense, Washington Headquarters Services, Directorate for Information Operations and 
Reports, 1215 Jefferson Davis Highway, Suite 1204,  Arlington  VA 22202-4302, and to the Office of  Management and Budget, Paperwork Reduction Project (0704-0188), Washington 
D.C. 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Isuing Contracting Officer for the Contract/PR No. listed in Block 
E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:  
XXXX  TDP    TM    OTHER   CMAN 
D. SYSTEM/ITEM 
UH-1H 

E. CONTRACT/PR NO. 
XXXX 

F. CONTRACTOR 
 

   
1. DATA  ITEM NO. 2. TITLE O F DATA  ITEM 3. SUBTITLE 
1001 ENGINEERING CHANGE PROPOSAL (ECP)  
4.AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE  6. REQUIRING OFFICE 
DI-CMAN-80639B/T CSOW 1.19.7.1   WRALC/LUH 
7. DD 250 REQ 9 DIST STATEMENT  10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.                   DISTRIBUTION 
LT      REQUIRED ASREQ ASREQ 

 
     b. COPIES 

8.APP CODE 
A 

D 11. AS OF DATE 13.DATE SUBSEQUENT SUBMISS 
ASREQ 

a. ADDRESSEE  Final 

     Draft Reg Repro 

16. REMARKS WRALC/LUH 0 1 0 

A.  BLK 4:  Para 10.2.  Appendix D of MIL-STD-973 HQAETC/LGMA 0 1 0 

shall be used as a guide for ECP content. BLK16    

     

B.  BLK 9:  Proprietary data shall be marked     

accordingly.  Distribution statement does not apply.     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

 TOTAL 0 9 0 

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
Keith Berger 16 January 2003 Keith Berger 16 January 2003 
    

 DD FORM 1423-1, JUN 90        Computer Generated         Previous editions are obsolete         Page  1 of  1 
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            CONTRACT DATA REQUIREMENTS LIST                               Form Approved 
                     OMB No. 0704-0188      

  
Public reporting burden for this  collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources, 
gathering  and maintaining the data needed, and completing and reviewing the collection of information. Send commands regarding this burden estimate or any other aspect of this 
collection of information, including suggestions for reducing  this burden, to Dedpartment of Defense, Washington Headquarters Services, Directorate for Information Operations and 
Reports, 1215 Jefferson Davis Highway, Suite 1204,  Arlington  VA 22202-4302, and to the Office of  Management and Budget, Paperwork Reduction Project (0704-0188), Washington 
D.C. 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Isuing Contracting Officer for the Contract/PR No. listed in Block 
E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:  
XXXX  TDP    TM    OTHER   CMAN 
D. SYSTEM/ITEM 
UH-1H 

E. CONTRACT/PR NO. 
XXXX 

F. CONTRACTOR 
 

   
1. DATA  ITEM NO. 2. TITLE O F DATA  ITEM 3. SUBTITLE 
1002 SPECIFICATION CHANGE NOTICE (SCN)  
4.AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE  6. REQUIRING OFFICE 
DI-CMAN-80643B/T CSOW 1.19.6.1, 1.19.6.2, & 1.19.7.2 WRALC/LUH 
7. DD 250 REQ 9 DIST STATEMENT  10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.                   DISTRIBUTION 
LT      REQUIRED ASREQ ASREQ 

 
     b. COPIES 

8.APP CODE 
A 

D 11. AS OF DATE 13.DATE SUBSEQUENT SUBMISS 
ASREQ 

a. ADDRESSEE  Final 

     Draft Reg Repro 

16. REMARKS WRALC/LUH 0 1 0 

A.  BLK 4:  Para 10.2.  Appendix F of MIL-STD-973 HQAETC/LGMA 0 1 0 

shall be used as a guide for SCN content.     

     

(2)  Proposed SCN(s) shall be submitted in     

conjunction with DI-CMAN-80639B in ACMS.     

     

(3)  Approved SCN(s) shall be submitted in paper     

copy for technical concurrence.     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

 TOTAL 0 1 0 

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
Keith Berger 16 January 2003 Keith Berger 16 January 2003 
    

 DD FORM 1423-1, JUN 90        Computer Generated         Previous editions are obsolete         Page  1 of  1 
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            CONTRACT DATA REQUIREMENTS LIST                               Form Approved 
                     OMB No. 0704-0188      

  
Public reporting burden for this  collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources, 
gathering  and maintaining the data needed, and completing and reviewing the collection of information. Send commands regarding this burden estimate or any other aspect of this 
collection of information, including suggestions for reducing  this burden, to Dedpartment of Defense, Washington Headquarters Services, Directorate for Information Operations and 
Reports, 1215 Jefferson Davis Highway, Suite 1204,  Arlington  VA 22202-4302, and to the Office of  Management and Budget, Paperwork Reduction Project (0704-0188), Washington 
D.C. 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Isuing Contracting Officer for the Contract/PR No. listed in Block 
E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:  
XXXX  TDP    TM    OTHER   CMAN 
D. SYSTEM/ITEM 
UH-1H 

E. CONTRACT/PR NO. 
XXXX 

F. CONTRACTOR 
 

   
1. DATA  ITEM NO. 2. TITLE O F DATA  ITEM 3. SUBTITLE 
1004 MATERIAL IMPROVEMENT PROJECT REPORT  
4.AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE  6. REQUIRING OFFICE 
DI-MGMT-80258A/T CSOW 1.19.3   WRALC/LUH 
7. DD 250 REQ 9 DIST STATEMENT  10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.                   DISTRIBUTION 
LT      REQUIRED ASREQ ASREQ 

 
     b. COPIES 

8.APP CODE 
N 

D 11. AS OF DATE 
ASREQ 

13.DATE SUBSEQUENT SUBMISS 
ASREQ 

a. ADDRESSEE  Final 

     Draft Reg Repro 

16. REMARKS WRALC/LUH 0 1 0 

A.  BLK 2:  Continued: INITIAL REPORT AND FINAL HQAETC/LGMA 0 1 0 

REPORT BLK16    

     

B.  BLK 4:  (1)  Para 10.2 a.-j. - Delete.  Change to     

read:  "The contractor shall submit an initial report     

upon notification of assignment of a MIP number and,     

if applicable, receipt of a DR exhibit based on the     

following schedule:     

     

(a)  Category 1 - 10 days     

(b)  Category 2 - 30 days     

     

The initial report, if an interim, shall contain the     

following as a minimum:     

     

(a)  A suspected cause     

(b)  Exhibit receipt information, if applicable     

(c)  Investigation plan which includes a schedule,     

tasks and a projected date for submittal of a final     

report.     

     

(2)  Para 10.2.k.-n. applies to submission of a final     

report whether initial or as a follow-on to an     

interim.     

     

NOTE:  The Contractor shall provide monthly status by     

the fifth working day of the month for DRs for which a     

final report has not been submitted.     

NOTE:  The Contractor shall respond to specific     

requests for additional information from the     

Government pertaining to an interim and/or final     

report.     

 TOTAL 0 3 0 

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
Keith Berger 16 January 2003 Keith Berger 16 January 2003 
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APPENDIX K – DEFINITIONS 
 

4.2.  Standard Definitions. 
 

4.2.1.  Applicable Technical Data.  Those Air Force Technical Orders (TOs), 
instructions, regulations, manuals, and Time Compliance Technical Orders (TCTOs) 
which direct or prescribe required maintenance/inspection procedures on assigned 
aircraft, engines, and associated equipment.  Supplements and amendments are 
considered part of the basic publication and shall require compliance.  Any reference 
to a publication is meant to include the basic publication and all of its supplements and 
amendments.  Supplements or amendments to publications from any organizational 
level may be issued during the life of the contract. 
 
4.2.2.  Contractor Furnished Material (CFM).  CFM are contractor-provided common 
hand tools e.g., screwdrivers, wrenches, sockets, etc requiring replacement during the 
life of the contract. 
 
4.2.3.  Contractor Furnished Support Equipment (CFSE).  CFSE is equipment 
provided to the Government by a Logistic Support Contractor (LSC) in support of a 
particular weapon system.. 

 
4.2.4.  Deployment.  A movement of aircraft requiring maintenance support at a 
location other than the assigned base.  The aircraft are deployed to provide operational 
mission support. 

 
4.2.5.  FC.  The commander or functional director of the organization having 
responsibility for the actual performance of a given service whether it is performed in-
house or by contractor.  For this contract, the FC for aircraft maintenance support of 
flight crew training at Ft Rucker is the 23rd FTS Commander.  

 
4.2.6.  Government Furnished Equipment (GFE).  Government-provided equipment; 
e.g., tools, special tools, bench stock, and consumables (not to include personal 
protection devices/equipment).   

 
4.2.7.  Government-Furnished Material (GFM).  Government-provided materials for 
the local manufacture of tools; e.g., sheet metal, metal stocks, fabrics, plastics, special 
modification to tools, etc.   

 
4.2.8.  Tool Warranty.  As it applies to tools listed in Appendix FC that are covered 
under a manufacturer’s warranty program. 

 
4.2.9.  Quality Assurance (QA).  A planned and systematic pattern of all actions 
necessary to provide confidence that adequate technical requirements are established; 
products and services conform to established technical requirements; and satisfactory 
performance is achieved.   
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4.2.10.  User Maintenance.  The care and servicing by personnel who own or use 
equipment, but do not possess overall responsibility, to maintain equipment and 
facilities in a safe and satisfactory operating condition by providing for systematic 
inspection, detection, and correction of minor defects before they develop into major 
defects.  These actions include, but are not limited to cleaning; waxing; servicing; pre-
use inspections; operational checks; checking fluid levels; tightening of nuts, bolts, 
and screws, minor adjustments, and forms documentation. 

 
4.3.  Technical Definitions Peculiar to this SOW.  See AFI 21-101, AETC Supplement 1 
for additional explained terms. 

 
4.3.1.  Acceptance Inspections.  Inspections performed when an aircraft, engine, or 
support equipment has just returned from extensive maintenance of a depot level 
category, or being permanently reassigned from any other unit.  This includes, but is 
not limited to, aircraft returning from command utilized Queen Bee (depot) and from 
the structural life extension program. 

 
4.3.2.  AETC Flying Training Projection.  The AETC estimate of the future flying 
training  program which is used as a basic program document against which flying 
hour forecasts are made.  (Includes the AETC Program Allocation [PA]). 

 
4.3.3.  AETC Program Allocation (AETC/PA).  A document prepared and issued by 
AETC that specifies the estimated number of flying hours and sorties to be flown 
throughout a given year.  These estimates are then broken out by monthly sortie, 
flying hour, and utilization (UTE) rate targets for each aircraft.  The AETC/PA is used 
as the basic program document against which the aircraft flying and maintenance 
schedules are made. 

 
4.3.4.  Bench Stock.  Expendable material used in the performance of maintenance. 

 
4.3.4.1.  Government Furnished Bench Stock.  All consumable and expendable items 
centrally managed by the Defense Logistics Agency (DLA) used in the performance 
of maintenance. 

 
4.3.4.2.  Contractor Furnished Bench Stock.  All consumable, expendable and non-
MIL-Spec type items, unique to a particular weapon system, furnished or maintained 
under a Logistic Support Contract (LSC). 
 
4.3.5.  Consumables.  Items that are either consumed in use or which lose their 
original identity during periods of use by incorporation into or attachments upon 
another assembly. 

 
4.3.6.  Deferred Discrepancy.  A minor malfunction or deficiency on aircraft or 
equipment that will not affect the operation or safety and that cannot be corrected 
within three duty days after discovery due to nonavailability of parts, manpower, 
facilities, or equipment. 
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4.3.7.  FK Support.  Air Force Stock record account number prefix for munitions. 
 
4.3.8.  Fleet Time Average.  Average number of flying hours remaining on the 
possessed aircraft to the next periodic and (or) phase inspection. 
 
4.3.9.  Hangar Queen.  Aircraft that have not flown for a specified length of time are 
considered in “Hangar Queen” status IAW AFI 21-101 and AFI 21-101, AETC 
supplement 1. 
 
4.3.10.  Jewelry.  Any necklace, ring, earring, watch, hair adornments (barrettes, hair 
pins, bobby pins, etc), bracelet chain, or key chain worn under or over outer garments. 
 
4.3.11.  Job Control Number (JCN).  Number assigned to an aircraft/AGE 
maintenance work request.  Also referred to as a year-event ID in CAMS. 
 
4.3.12.  Off-Equipment.  Equipment attached to the aircraft, engine, or support 
equipment requiring in-shop repair. 
 
4.3.13.  Off-Equipment Maintenance.  Maintenance tasks that are not or cannot be 
effectively accomplished on the aircraft, engine, or support equipment and require 
removal of the component to a repair shop and use of repair shop resources. 
 
4.3.14.  On-Equipment.  Equipment attached to the aircraft, engine or support 
equipment not requiring in-shop repair. 
 
4.3.15.  On-Equipment Maintenance.  Maintenance tasks that are or can be effectively 
accomplished on the aircraft, installed engine or support equipment.  Note:  
Maintenance on uninstalled engines and ejection seats  is also on-equipment 
maintenance.  The engine assumes its own "identity". 

 
4.3.16.  One Time Inspection (OTI).  Local (L-code) or higher headquarters (J-code) 
directed inspection accomplished to determine equipment condition or status. 

 
4.3.17.  Overhaul.  The disassembly, cleaning, inspection, repair, or replacement of 
parts or components, reassembly, and test of any item or accessory IAW applicable 
TOs, directives, or authorized manufacturer's publications to provide an operationally 
safe, serviceable, and reliable item. 
 
4.3.18.  Repair.  The restoration or replacement of parts or components of material as 
necessitated by wear and tear, damage, failure of parts or the like in order to maintain 
the specific item of material in proper operating condition. 
 
4.3.19.  Safety Equipment.  Equipment to prevent injury while performing specific 
tasks. 
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4.3.20.  Scheduled Maintenance.  Periodic prescribed inspections and/or servicing of 
equipment accomplished on a calendar or hourly basis (ref TO 00-20-1). 

 
4.3.21.  Serviceable.  Capable of meeting the requirement and performance of the 
function for which designed or modified, and meeting all test requirements established 
by the prescribed specification. 

 
4.3.22.  Static Display.  AF Museum or other designated aircraft or aircraft 
components. 
 
4.3.23.  Support Agreements.  A written document that describes facilities, material, 
or services provided by the host to another organization. 
 
4.3.24.  Support Sortie Requirements.  All non-student sorties in support of the 
mission. 
 
4.3.25.  Aerospace Ground Equipment (AGE) Subpool.  Prepositioned AGE located to 
allow immediate access for designated users. 
 
4.3.26.  Time Compliance Technical Orders (TCTO).  The media authorized by AFPD 
21-3 to provide instructions to Air Force activities for accomplishing and/or making a 
record of "one time" changes to standard systems, equipment, materials, munitions, 
and computer programs or for imparting precautionary instructions relating to safety, 
limitations, or inspections of system/equipment or munitions.  Compliance is required 
within specified time limits. 

 
4.3.27.  Tools.  Items used in the performance of maintenance and inspection of a 
weapons system, support and training aircraft, subsystem, component, or the 
supporting equipment.  Non-expendable replacement tools shall not be carried on 
bench stock.  Expendable tools (apex bits, drill bits, etc) will be controlled, accounted 
for, and secured IAW AFI 21-101 and AFI 21-101, AETC supplement 1.. 

 
4.3.27.1.  Common Hand Tools.  Tools that are found in common usage such as 
those applicable to or used on a variety of equipment and components.  These 
items include but are not limited to wrenches, sockets, pliers, etc. 
 
4.3.27.2.  Special Tools.  Tools that are designed and developed to perform a 
peculiar maintenance operation on a specific end item of equipment or component.  
These items include, but are not limited to, wheel or bearing pullers, special jigs, 
special cradles, alignment devices, vacuum pumps, floor jacks and cranes, engine 
slings, and those special tools listed in applicable equipment technical orders. 

 
3.4.3.28.  Transfer Inspection.  Transfer inspections shall be performed IAW 
TO 00-20-1, AFI 21-103 and AFI 21-101 and AFI 21-101, AETC supplement 
1.  
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4.3.29.  Transient Aircraft.  Non-assigned aircraft that land at the base. 
 
4.3.30.  Turn Around Transaction (TRN).  A repair and reinstallation of a reparable 
item that updates the demand level for repair cycle assets. 
 
4.3.31.  Two-Levels of Maintenance 2LM Concept.  Under the 2LM concept, Air 
Logistics Centers (ALC) are responsible for intermediate-level repair of selected 
aircraft avionics components and engines on affected weapon systems. 

 
4.3.32.  Unscheduled Maintenance.  Those unpredictable maintenance requirements that had 
not been previously planned or programmed, but require prompt attention and must be added 
to, integrated with or substituted for previously scheduled workloads. 
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APPENDIX L – ABBREVIATIONS AND ACRONYMS 
 

Abbreviations.  Some of the following abbreviations may have been used in this SOW.  
(See AFI 21-101, AETC Supplement 1 for additional abbreviations.) 

 
 
 

2LM Two-Level Maintenance 
A/C or ACFT Aircraft 
ADP Automated Data Processing 
ADPE Automated Data Processing Equipment 
AETC Air Education and Training Command (Synonymous) 
AETC/PA AETC Flying Hour/Sortie Allocation 
AETCI Air Education and Training Command Instruction 
AETCM Air Education and Training Command Manual 
AETCP Air Education and Training Command Pamphlet 
AETCR Air Education and Training Command Regulation 
AF Air Force 
AFCAT Air Force Catalog 
AFI Air Force Instruction 
AFM Air Force Manual 
AFOSH Air Force Occupational Safety & Health 
AFP Air Force Pamphlet 
AFPD Air Force Policy Directive 
AFR Air Force Regulation 
AFTO Air Force Technical Order 
AGE Aerospace Ground Equipment 
AMD Average Mission Duration 
AR Aero Repair 
ATD Aircrew Training Devices 
ATE Automated Test Equipment 
ATF After the Fact (Inspection) 
ATOMS Automated Technical Order Management System 
AWM Awaiting Maintenance 
AWP Awaiting Parts 
BAI Backup Aircraft Inventory 
BAI/AR Backup Aircraft Inventory/Attrition Reserve 
BCE Base Civil Engineer 
BE Bioenvironmental Engineer 
BEF Base Environmental Flight 
BITS Base Information Transfer System 
BPO Basic Post-Flight Inspection 
BQ UJC Represents Mission Impaired Part Backordered 
BSS Base Service Store 
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CAMS Core Automated Maintenance System 
CAR Customer Account Representative 
CASS Centralized Aircraft Support System 
CDR Contract Deficiency Report 
CEMS Comprehensive Engine Management System 
CFE Contractor Furnished Equipment 
CFM Contractor Furnished Material 
CFSE Contractor Furnished Support Equipment 
CFT Cockpit Familiarization Trainer or Contract Field Team 
CLS Contractor Logistics Support 
CO Contracting Officer 
ACO  Administrative Contracting Officer 
COMBS Contractor Operated and Maintained Base Supply 
COMSEC Communications Security 
CPR Cardiopulmonary Resuscitation 
CSS Contingency Support Staff 
CTK Composite Tool Kit 
DIFM Due in from Maintenance 
DIS Defense Investigative Service 
DISCO Defense Investigative Service Clearance Office 
DLR Depot Level Repairable 
EAID Equipment Authorized In-use Detail 
ENMCS Engine Non-Mission Capable Supply 
EPA Environmental Protection Agency 
ERF Engine Regionalization Facility 
FC Functional Commander 
FAR Federal Acquisition Regulation 
FAST Forward Asset Support Training 
FOD Foreign Object Damage 
FOL Forward Operating Location 
GF Government Furnished 
GFM Government Furnished Material/Contractor Manufactured 
GFP Government Furnished Property 
GFSE Government Furnished Support Equipment 
GFW Government Furnished Warranty 
GOV Government Owned Vehicle 
HAZMAT Hazardous Materials 
HM Hazardous Materials 
HMMP Hazardous Materials Management Plan 
HMP HAZMAT Pharmacy 
HQ Headquarters 
IAW In Accordance With 
IFF Introduction to Fighter Fundamentals 
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IFS Instrument Flight Simulator 
IMC Interim Message Change 
IPI In Process Inspection 
ISM Industrial Security Manual 
LGND Logistics Nondelivery 
LMR Land Mobile Radio 
LRU Line Replaceable Unit 
LSC  Logistic Support Contract/Contractor 
MA Maintenance Authority (synonymous with DCM/DOM) 
MC Mission Capable 
MDS Mission Design Series 
MICAP Mission Capable or Mission Capability 
MOI Maintenance Operating Instruction 
MSDS Material Safety Data Sheet 
NMC Not Mission Capable 
NMCB Not Mission Capable Both (Maintenance and Supply) 
NMCM Not Mission Capable Maintenance 
NMCS Not Mission Capable Supply 
NOR Not Otherwise Repairable 
NRC Nuclear Regulatory Commission 
NRTS Not Repairable This Station 
OJT On the Job Training 
OPLAN Operational Plan - AF, AETC or Wing/Base 
OPS Operations 
OPSEC Operations Security Program 
OSHA Occupational Safety & Health Act 
OTI One Time Inspection 
OTS Over the Shoulder (Inspection) 
PA Program Allocation 
PAA Primary Aircraft Assigned 
PAMS PMEL Automated Management Subsystem 
PFT Programmed Flying Training 
PMCB Partially Mission Capable Both 
PMCM Partially Mission Capable Maintenance 
PMCS Partially Mission Capable Supply 
PMEL Precision Measurement Equipment Laboratory 
QA Quality Assurance 
QAE Quality Assurance Evaluator 
QASP Quality Assurance Surveillance Plan 
QS Quality Support 
QSP Quality Support Plan 
QVI Quality Verification Inspection 
SBSS Standard Base Supply System 
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SCC Specialized Common Carrier 
SOW Statement of Work 
SPP  Standard PLSCtice Procedure 
SPRAM Special Purpose Recoverable Authorized Maintenance 
SPS Security Police Squadron 
STE Security Test & Evaluations 
SUPT Specialized Undergraduate Pilot Training 
AS Allowance Standard (aka Table of Allowance) 
TE Technical Exhibit 
TMDE Test, Measurement and Diagnostic Equipment 
TNMCM Total Not Mission Capable Maintenance 
TNMCS Total Not Mission Capable Supply 
TO Technical Order 
TODO Technical Order Distribution Office 
TRN Turn Around Transaction 
TVI Technical Verification Inspection 
UTE Utilization 
VCO Vehicle Control Officer 
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